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AGREEMENT

BETWEEN

NATIONAL GRID USA SERVICE COMPANY
MASSACHUSETTS ELECTRIC COMPANY
NANTUCKET ELECTRIC COMPANY
NEW ENGLAND POWER COMPANY
THE NARRAGANSETT ELECTRIC COMPANY
NIAGARA MOHAWK POWER CORPORATION

AND
INFRASOURCE CONSTRUCTION, LLC

FOR

OVERHEAD LINE EMERGENCY RESTORATION SERVICES
Transmission & Distribution Blanket Agreement

ASSOCIATED SAP N24400008472*

* Referenced Contract number is for ‘internal use only’. Internal SAP Purchase Order’s will
be issued against this Contract, and those PO numbers will be indexed to the Contractor’s
invoicing for payment purposes. *

March 1, 2021
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nationalgrid

Blanket Agreement

THIS AGREEMENT made and entered into effective on the date when signed by the party
signing last in time, by and between National Grid USA Service Company, Inc., a corporation
organized and existing under the laws of the Commonwealth of Massachusetts, with its principal
place of business at 40 Sylvan Road, Waltham, Massachusetts 02451 for and on behalf of its
affiliate companies which may include the following entities: Massachusetts Electric
Company, Nantucket Electric Company, New England Power Company, The Narragansett
Electric Company, and Niagara Mohawk Power Corporation (hereinafter collectively the
“COMPANIES” and individually the “Company”) (“Owner”), and InfraSource Construction,
LLC (“Contractor”), having its office and principal place of business at 16000 College Blvd.,
Lenexa, KS 66219, collectively the Parties for the Services identified hereafter as:

New York and New England
Overhead Line Emergency Restoration Services

Transmission & Distribution

SAP Contract Ne 4400008472

ARTICLE 1 — SCOPE OF WORK

1.1 The scope of work to be performed under this Agreement is the provision of electric
Transmission and Distribution (T&D) emergency response services for including, but not
limited to storms and localized catastrophic damage to T&D facilities in the National Grid
United States Service Territory. Specific requests for such services and event-specific
details will be made by National Grid and/or its Affiliates in accordance with the Process
described in Schedules B and/or C.

1.2 The Contractor, which is, and shall at all times remain, an independent Contractor, hereby
agrees to provide all materials (not otherwise furnished by Owner), labor, equipment,
apparatus, tools, facilities, testing, and services to do all things necessary to safely
complete the emergency or disaster recovery electric transmission and distribution
construction and restoration services as requested by the Owner in response to the
circumstances of each event for which the Contractor is called out and as assigned by
authorized Owner’s representatives (“the Work”). Contractor shall provide and render
said services in accordance with terms and conditions as included hereafter in this
Agreement, and shall submit for payment and be paid for the Work as prescribed in
Schedule A, Terms and Conditions Form 00750 Articles 7 and 8, and Schedule B
Sections 11 and 12.

1.3 Owner shall, unless otherwise provided for in writing and agreed to by both parties,
provide line materials for this Work. Contractor may be required to load, haul, handle,
store in a secure place, and transport said materials from or to designated storage yards
to or from assigned destinations or sites at which the Work is to be performed and as
may be required for the performance of the Work in accordance with the Agreement,
and all manufacturers' recommendations. The Contractor shall cooperate with the
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1.4

15

1.6

1.7

1.8

1.9

Owner regarding all security measures. The Contractor shall be solely responsible for
handling, unloading, storage and protection of equipment and material, whether Owner or
Contractor furnished, against deterioration or damage from any cause, vandalism, and theft
until Contractor's Release.

The Contractor shall inspect all Work and make or cause to be made all tests required
by the Agreement, and ensure that all Work is performed and completed in compliance
with associated standards, specifications, industry codes, laws, and regulations.

Contractor shall perform, and its personnel shall be subject to, background checks in
accordance with Owner’s most recent Security policy. Owner’s Security Department will
provide policy or procedure changes in accordance with Agreement Article 8, Notices.

The Contractor agrees that Owner has no obligation to award any Work or any specific
guantity of Work to the Contractor. In the event Contractor mobilizes resources following
a call-out by the Owner, and upon their arrival the Owner does not assign Work to those
resources at the site assigned show-up, the Contractor will be reimbursed in accordance
with Articles 5 and 6, and Schedules B and D.

Once arriving at the designated National Grid Work facility or staging site, Contractor is
to participate in a storm briefing and orientation meeting with the Owner (Schedule B §
4). The Contractor may be required to participate in special training.

The Owner may at its sole discretion interrupt, suspend, or delay execution of all or
any part of the assignment for any reason whatsoever upon written notice to the
Contractor specifying the nature and expected duration of the interruption, suspension,
or delay. Contractor shall recognize and invoice for appropriate stand-by.

Contractor agrees not to depart from an assignment until it secures from the Owner a
release from emergency services in accordance with Schedule B-1 § 8.

ARTICLE 2 - CONTRACT DOCUMENTS

2.1

The following documents, including all attached schedules, appendices, exhibits or other
attachments thereto, that are incorporated by reference as if fully set forth herein, and
are hereinafter referred to collectively and individually as the "Contract Documents” or
the “Agreement”. The order of precedence for commercial terms shall be as follows,
with the caveat that if there is a conflict for field operations and invoicing, the terms of
Schedule B shall take precedence over the respective terms in Schedule A:

1. Agreement
2. Schedule A, Terms and Conditions for Overhead Line Emergency Restoration
Services Form 00750 (Rev. March 2, 2020)

Supplemental Conditions to the Terms and Conditions for Overhead Line
Emergency Restoration Services 750, Rev. March 2, 2020

3. Schedule B, Specifications and References v2, dated 6/13/2019
4. Schedule C, Price Schedules
5. Schedule D, NGSP 6 — Attachment B-1 National Grid Requirements for

Contractor Employee Background Check & Contractor Compliance Statement
(for National Grid Level 1 Baseline Requirements Only), rev. 05/31/2017

6. Schedule E, Compliance Affidavit — Compliance with U.S. Department of
Transportation Regulations 49 CFR Parts 40, 199 & 382

Overhead Line Emergency Restoration Services Agreement
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2.2

2.3

2.4

7. Schedule F, Contractor's Certificate of Insurance

Insurance Updates. Contractor shall maintain insurance coverage for the duration of this
Contract/Agreement/Purchase Order. Said coverage shall meet or exceed the levels
specified by the Terms and Conditions of Schedule A that are associated with this
Contract.

2.2.1 The Contractor shall annually submit by January 20 to the Owner, a current
Certificate of Insurance (Schedule E) with minimum requirements as specified in
Schedule A, Terms and Conditions, Article 13. The Certificate updates shall be
submitted in accordance with Article 8 by Contractors that DO NOT participate in
the Owner’s ISNetworld Program.

2.2.2 Contractors participating in the ISNetworld program shall submit directly to ISN a
Certificate update in accordance with the Owner’s ISNetworld program
requirements.

2.2.3 Failure to comply with either the timely certificate submittal or complete coverage
requirements could result in Owner’s Release from the assignment and payment
of only limited obligations for services rendered by the Contractor, and denial of
demobilization costs from the point of release.

The Contractor acknowledges that the Owner may enter into other contracts related to
restoration services and may require any other contractor, including the Owner or its
affiliates, to provide labor or materials to the assignments related to those given the
Contractor. Such other contracts shall not be cause for the Contractor to claim a change
under Schedule A, Terms and Conditions 750, Article 9.0. The Contractor shall afford
reasonable opportunity to and cooperate with other contractors, the Owner, or its
affiliates for the introduction and storage of their materials and the execution of their
work. The Contractor also acknowledges that coordination with others may entail
occasional rescheduling of the Work. Any difference or conflict which may arise between
the Contractor and others shall be resolved as determined by the Owner.

Definitions associated with this Agreement are included below, supplemented by others
in Schedule A, Terms and Conditions 750, 81, and Schedule B, Specifications § 1.2.

"Contract Number" means the SAP numeric associated with the Agreement, and from
which Purchase Orders are created to decrement a funding limit established for the
particular SAP master services contract.

“Contractor” means the party identified as such in the Agreement, and, if authorized by
Owner, its successors and assigns.

“Emergency Work” means the Company’s declaration that a situation or occurrence of a
serious nature (earthquake, tornado, severe sleet, snow, ice and/or ice, extreme heat)
demanding immediate action for the commencement of physical repair activities of the
Company'’s electric lines and associated facilities. It is further understood that the
Company, not the Contractor, shall decide when an emergency exists or when it is over.
This decision rests solely with the Company.
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“Purchase Order” (“PO”") means the serially numbered document issued by the Owner
for accounting purposes and related to the SAP® Contract Ne. PO numbers will be
referenced by the Contractor for invoicing purposes. The SAP Contract number identified
as such in the Agreement is used for Owner’s internal record and accounting purposes.

“Release” means that hour designated by the Owner when the Contractor’s restoration
services are no longer needed and the Contractor is authorized to demobilize. Release is
to be documented on that date’s Time Sheet (Schedule B).

"Specification” means, as may be amended from time to time, the technical
requirements and procedures including any accompanying appendices, attachments or
exhibits referred to therein and incorporated by reference in the Agreement as if fully set
forth therein.

"Subcontractor" means any organization, firm or individual, regardless of tier, which the
Contractor retains during the term of the Agreement to provide labor, materials,
services, and/or equipment in connection with the Agreement.

ARTICLE 3 - TERM

3.1

3.2

3.3

The Agreement shall become effective when the Agreement is executed by both parties
and shall continue in full force and effect until the expiration of all guarantees, warranties
and indemnities provided for therein.

This Agreement shall remain valid through March 31, 2024.

Owner reserves the right to extend or suspend or terminate this Agreement in
accordance with Schedule A, 750 Terms and Conditions, Article 14.

ARTICLE 4 — SCHEDULE

4.1

4.2

4.3

Any Work to be performed (an ‘assignment’) under this Agreement shall commence on
the date specified in the relevant Storm Support Confirmation Form (SSC), or alternative
directive, and shall be completed in accordance with a schedule developed by the
Contractor and accepted by the Owner. Schedules will vary depending on the particular
assignment.

The Contractor may be reassigned to provide services in another operating region,
depending on the scope or circumstances of the emergency, and shall accordingly
coordinate a response schedule with the Owner’s Field Representatives. The Contractor
shall prepare updated schedules, forms, and reports as requested by the Owner.

Work shall be assigned as set forth in the Specification and shall be authorized only
upon receipt of a signed SSC.

Overhead Line Emergency Restoration Services Agreement
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ARTICLE 5 — CONTRACT PRICING

51

52

5.3

This is a Time and Expense Contract. Reimbursements made under the Purchase
Order(s) associated with this Agreement shall only be for Emergency Work activities
authorized under this Agreement, regardless of any other Purchase Orders,
Agreements, or Contracts the Contractor may have with the Owner.

Pricing for Purchase Order payments of invoices received under this Contract shall be
based on actual and verifiable hourly costs, and shall be in accordance with all Contract
Documents, especially Schedule B, and shall be paid at the annual Labor and
Equipment hourly rates as included as Schedule D. Contractor acknowledges that
Owner will reimburse in accordance only with these rates, regardless of any agreement
between the Contractor and any other entity. Owner will reimburse only for resources
that are previously approved to mobilize. Rates not listed herein will not be reimbursed
without written acceptance by the Owner prior to submittal of an invoice.

Reimbursement for rental of equipment, not set forth in the Agreement, or not otherwise
identified and accepted in writing by Owner prior to mobilization, but verified by Contract
Administrator as deployed at Owner:s request, shall be based on the requirements of
Schedule A § 9.5.3.

ARTICLE 6 — INVOICING AND PAYMENT

6.1

6.2

6.3

Contractor acknowledges that it understands that National Grid is allowed to recover the
incremental cost of storm restoration not included in its base rates. By accepting this
Agreement the Contractor agrees to provide Owner with timely, complete, and precise
backup documents with each invoice that are sufficient to support the Owner’s cost
recovery reporting and audits. Invoices are to be submitted for each event (call out,
storm, assignment, or emergency). Contractor agrees that it will implement management
controls to ensure the accuracy of billing of resources for man hours, equipment, and
miscellaneous expenses associated with the Work for each assignment.

The SAP Contract Number henceforth associated with this Agreement is assigned to
align with the Owner’s former ERP System Purchase Order Number referenced in the
original Agreement as follows:

SAP Contract Ne 4400008472

The SAP Contract Number represents an element of the Owner’s Purchasing and
account management system. Contractor is not to use or substitute use of this number
on its invoicing in the place of Purchase Orders. Purchase Orders are drawn against the
funding associated with the respective SAP Contract Numbers. Owner’s operations,
engineering or project management representative requesting Work will coordinate Work
assignments with the Contractor in accordance with the Agreement, and the Owner’s
requesting entity shall establish a Purchase Order number to be associated with the
respective assignments. Owner’'s Work requesting entity is responsible for providing
Contractor with a proper PO number before final invoice submittal.
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6.4

6.5

6.6

6.7

6.8

6.9

6.10

6.11

In addition to the specific requirements for each payment as outlined in Schedule B-
1 8§ 12, the Contractor’'s submittal of an invoice shall represent a certification by
Contractor that it has complied with the quality assurance requirements, scheduling
requirements, the safety requirements, environmental requirements, and all other terms
and conditions set forth in this Agreement.

Adequate supporting documentation must be provided to validate the labor and
equipment hours and expenses associated with the support services provided (see
Schedule B-1, § 11 and § 12). National Grid will not process invoices that are
incomplete or illegible.

At times the Owner may elect to enable charter flights to mobilize crews. Invoicing shall
reflect only the labor hours for resources so chartered. With Owner’s prior written
approval, Contractor may fly resources to the site using a commercial carrier. Owner will
reimburse without markups only the most direct economy class air ticket with full receipts
supporting the invoice. With prior written approval, the Owner will reimburse the
Contractor for labor (de)mobilized by commercial or charter air to the “site” from a
location other than Contractor's home portal. Owner will pay economy class air fare,
basic baggage, taxi, and employee waiting time for the most direct (time) flight
connections.

Reimbursement for all Subcontractors is subject to Owner’s prior authorization to
subcontract in each specific instance of change, and shall be based on costs actually and
reasonably incurred in performing changes. Applicable Subcontractor costs shall be
subject to the same terms and conditions set forth in the Agreement, unless otherwise
agreed to by Owner.

All invoices submitted by Contractor shall be accompanied by an affidavit in which
Contractor states that it has paid any and all subcontractors that provided services to
Contractor in connection with or related to the Services provided by Contractor under
this Agreement. Company may withhold payment of all or a portion of Contractor’s
submitted invoices unless and until Company has been provided with evidence of
Contractor’'s payment of its subcontractors. Contractor shall indemnify, defend and hold
Company harmless from and against any and all claims for payment by Contractor's
agents, employees, representatives, and subcontractors.

Upon request the Contractor shall furnish to the Owner a Certified Payroll.

Final Payment by the Owner shall not relieve the Contractor of any responsibility,
warranty, or continuing obligation under the Agreement, nor shall it constitute a waiver by
the Owner of any claim arising hereunder. Acceptance of the final payment shall
constitute a waiver of all claims by the Contractor. Owner will not accept any changes
submitted by the Contractor after final payment.

No payment made hereunder, except for the final payment, shall be considered as
acceptance of any Work. All payments shall be subject to correction or adjustment in
subsequent payments. Owner may request, and Contractor agrees to issue, a credit or
refund if partial payments, upon audit, are determined as overcompensated.
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ARTICLE 7 - SAFETY

7.1

7.2

7.3

7.4

7.5

The Contractor agrees to provide services conforming to Owners Safety policies,
procedures and requirements, notwithstanding those incorporated into Schedule B-1, §4.

Any and all subcontractors retained by the Contractor shall observe and operate in
accordance with all terms, provisions, criteria, and requirements incumbent upon the
Contractor, including Safety. Failure by any Contractor resource to adhere to Owner’s
Safety requirements and practices could result in removal of that (those) resources from
the site.

It is understood that the Owner reserves the right to remove the Contractor from the site
for flagrant safety violations. Such shall be the cause for Termination (Schedule A,
Article Termination for Safety will allow Owner to deny Contractor’s entitlement to any
further compensation after the time of the incident causing termination.

Contractors are not required, for the purposes of this Agreement only, to participate in
the ISNetworld safety recordation program administered for National Grid. However,
Contractors and subcontractors otherwise performing non-emergency services work
(normal high- and medium-risk project work) for the Owner as ISN participants shall
continue to operate in accordance with Owner:s Safety Program when required to also
provide emergency services under this Agreement.

Owners Safety Department shall provide policy and procedural changes in accordance
with Agreement Article 8, Notices.

ARTICLE 8 - NOTICES

8.1

8.2

Written notices required or permitted under this Agreement shall be provided by post
and email addressed to:

For the Contractor: For the Owner:

Rita Ryan Matt Bieber

Sr. Contracts Mgr. Category Manager, OHL Services
InfraSource Construction, LLC National Grid

16000 College Blvd. 40 Sylvan Road

Lenexa, KS 66219 Waltham, MA 02451
contracts@infrasourceinc.com Matthew.Bieber@nationalgrid.com

A copy of any notice shall also be emailed only to the Owner’s (Schedule B, ERL)
External Resource Manager for the Work:

Avia Levin

Storm Program Manager
National Grid

40 Sylvan Road

Waltham, MA 02451
Avia.Levin@nationalgrid.com

Overhead Line Emergency Restoration Services Agreement
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DocusSigned by:

Mathew Bichur

8056B5D79E7CA45E ...

Mathew Bieber

Category Manager

March 2, 2021 | 11:29 AM EST
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SCHEDULE A

Terms and Conditions for Overhead Line Emergency Restoration Services
Form 00750 (Rev. March 2, 2020)

Supplemental Conditions to 750 Form Emergency Construction Terms and Conditions
rev. March 2, 2020
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SCHEDULE B
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Schedule B: OHLERS Contract Specification

Overhead Line Emergency Restoration Services
Specification

Contracts & Commercial
Contract Strategy
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SCHEDULE C
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National Grid Emergency
Contract Rate Sheet

[Contractor: Jinfrasource, Inc. (Quanta)

|Union: |IBEW 42

September 1, 2020 - August 31, 2021

September 1, 2021 - August 31, 2022

September 1, 2022 - August 31, 2023

September 1, 2023 - August 31, 2024

Classification

Premium Time Double Time
Straight Time

*GENERAL FOREMAN

FOREMAN

HEAD LINEMAN

SPLICER

JOURNEYMAN LINEMAN

IAPPRENTICE PERIOD 7

APPRENTICE PERIOD 6

IAPPRENTICE PERIOD 5

IAPPRENTICE PERIOD 4

APPRENTICE PERIOD 3

IAPPRENTICE PERIOD 2

APPRENTICE PERIOD 1

EQUIPMENT OPERATOR A

EQUIPMENT OPERATOR B

CABLEMAN

CABLE TECHNICIAN

DRIVER GROUNDMAN CDL

GROUNDMAN

GROUNDMAN INEXPERIENCED

*MATERIAL PERSON

*MECHANIC

*SAFETY PERSON

Road Road Rcad Read Kead ez e ad Rl Rl

Premium Time Double Time
Straight Time

Premium Time Double Time
Straight Time

Premium Time Double Time
Straight Time
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National Grid Emergency
Contract Rate Sheet

[Contractor: Jinfrasource, Inc. (Quanta)

|Union: |IBEW 104

September 1, 2020 - August 31, 2021

September 1, 2021 - August 31, 2022

September 1, 2022 - August 31, 2023

September 1, 2023 - August 31, 2024

Classification

*GENERAL FOREMAN
FOREMAN

HEAD LINEMAN

SPLICER

JOURNEYMAN LINEMAN
IAPPRENTICE PERIOD 7
APPRENTICE PERIOD 6
IAPPRENTICE PERIOD 5
IAPPRENTICE PERIOD 4
APPRENTICE PERIOD 3
IAPPRENTICE PERIOD 2
APPRENTICE PERIOD 1
EQUIPMENT OPERATOR A
EQUIPMENT OPERATOR B
CABLEMAN

CABLE TECHNICIAN
DRIVER GROUNDMAN CDL
GROUNDMAN
GROUNDMAN INEXPERIENCED
*MATERIAL PERSON
*MECHANIC

*SAFETY PERSON

Premium Time Double Time

Straight Time (x1.5) (x2)

Premium Time Double Time

Straight Time (x1.5) (x2)

Premium Time Double Time

Straight Time (x1.5) (x2)

Premium Time Double Time

Straight Time (x1.5) (x2)
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National Grid Emergency
Contract Rate Sheet

[Contractor: Jinfrasource, Inc. (Quanta)

|Union: |IBEW 1249

May 1, 2020 - April 30, 2021

May 1, 2021 - April 30, 2022

May 1, 2022 - April 30, 2023

May 1, 2023 - April 30, 2024

Classification

Premium Time

Straight Time (x1.5)

*GENERAL FOREMAN

FOREMAN

HEAD LINEMAN

SPLICER

JOURNEYMAN LINEMAN

IAPPRENTICE PERIOD 7

APPRENTICE PERIOD 6

IAPPRENTICE PERIOD 5

IAPPRENTICE PERIOD 4

APPRENTICE PERIOD 3

IAPPRENTICE PERIOD 2

APPRENTICE PERIOD 1

EQUIPMENT OPERATOR A

EQUIPMENT OPERATOR B

CABLEMAN

CABLE TECHNICIAN

DRIVER GROUNDMAN CDL

GROUNDMAN

GROUNDMAN INEXPERIENCED

*MATERIAL PERSON

*MECHANIC

*SAFETY PERSON

Ro2d Recd Roch Recd Rezy £o2d Ree Ro8 R R

Double Time

(x2)

Premium Time

Straight Time (x1.5)

Double Time

(x2)

Premium Time

Straight Time (x1.5)

Double Time

(x2)

Premium Time

Straight Time (x1.5)

Double Time

(x2)
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National Grid Equipment Rate Sheet for Emergency Restoration

Infrasource, Inc. (Quanta)

Per Schedule B, Section 13.2.2, equipment rates are effective until September 1, 2021 and then adjusted by 2%

Uil Ty_pe o S Unit Description Example
Code Equipment Type
TP1 Transport Passenger gsilsznger Vehicle, 1/2 Ton Pickup and Carries personnel and limited utilities Corolla, Ford F150
TP2 Transport Passenger |3/4 Ton Pickup/ 1 Ton Pickup Carries between 4-5 Resources, tools, bags, hats Ford F250-F350
TP3 Transport Passenger |1-2 Ton Pick Up Dual Wheels on the rear axle referred to as a "Dually” Ford F450-F750
TP4 Transport Passenger |Plows (Pick up trucks) Pick up trucks with plows and/or sanders for roads/walkways Ford F250S—§g§gr)(Plow and
TP5 Transport Passenger |Tool Truck Construction vehicle to hold tools required for a job C4500
TP6 Transport Passenger |Electrician's Van Full equipped vehicles with electrician's tools E350
TP7 Transport Passenger |Mechanic's Truck Complete with equipment for fixing other vehicles F550
<115 kV Tools Included, looks similar to a "Pop-up camper" or box
TT1 Transport Trailer Hot Stick Trailer (<115 kV) trailer with slots for each Hot Stick. (Hot stick used to touch and
manipulate live wires)
138-161 kV Tools Included, looks similar to a "Pop-up camper” or box
TT2 Transport Trailer Hot Stick Trailer (138-161 kV) trailer with slots for each Hot Stick. (Hot stick used to touch and
manipulate live wires)
. . . 345 kV Tools Included, looks similar to a "Pop-up camper" with slots
T3 Transport Trailer Hot Stick Trailer (345 kV) for each Hot Stick. (Hot stick used to touch and manipulate live wires)
. . Single wire puller, able to pull wire across distances up to 10,000
TT4 Transport Trailer \E/;Irll:em?uller Less than 10,000 Ibs (Single pounds, there is only one drum so only one wire will be pulled across Wagner Smith 1DPT 90
at once.
TT5 Transport Trailer \Wire Puller Four Drum 6000 Ibs or less A single wire puller with 4 d”“T‘S’ aIIOWI,ng for 4 new segments of wire Wagner Smith 4DPT 36
to be pulled across at once, with a maximum of 6000 Ibs
TT6 Transport Trailer Wire Puller Four Drum above 6000 Ibs A single wire puller with 4 drums, allowing for 4 new segments of wire Wagner Smith 4DPT 75
to be pulled across at once, able to pull over 6000 Ibs total.
Allows you to pull old conductor with new conductor, this varies from .
TT7 Transport Trailer Wire Puller / Tensioner V-Groove puller the other pullers, old wire is able to be pulled out while the new one is Wagner S;;B}LENBWPP
pulled in.
TT8 Transport Trailer Wire Puller- Hard line wire- single A wire puller for a much heavier grade of wire than a standard puller.
TTo Transport Trailer \Wire Puller- Hard line wire- 3 Drum A wire puller with 3 drums to pull 3 wires across at the same time, but
in a heavier grade of wire than the standard wire pullers.
TT10 Transport Trailer Wire / Cable Reel Trailer - Single arbor bar
TT11 Transport Trailer \Wire / Cable Reel Trailer - Dual arbor bar Trailer with drums to wind up cable or wire, the arbors allow the wire
. . . to be reeled in a different way and in different quantities.
TT12 Transport Trailer \Wire / Cable Reel Trailer- Triple arbor bar Y a
TT13 Transport Trailer \Wire / Cable Reel Trailer- Four arbor bar
TT14 Transport Trailer Wire / Cable Reel Trailer - Self winding A self-winding cable reel used to retract cable automatically HoggAI'])‘:\élsAg?/f(;: 985,
TT15 Transport Trailer Cargo Trailer (Single Axle) Transport and store materials and tools, enclosed Wells Cargo, Haulmark
TT16 Transport Trailer Cargo Trailer (double axle) Transport and store materials and tools, enclosed Wells Cargo, Haulmark
TT17 Transport Trailer Pole Trailer single Hitch attachment, attached to top of pole. Pole dinky
TT18 Transport Trailer Pole Trailer multiple Holds multiple poles. Can be extendable or non-extendable. Sauber
TT19 Transport Trailers 3. Axle Flat Bed Different than reg 3-axle, this one made to ‘tow behind a digger, will Traileze
not be a 5th wheel trailer.
THL Transport Hauling Stakerack Body 1-2 ton capacity, flatbed pickup truck with removable fencing around F450
the edges.
AB1 Aerial Lifts Buckets  |50" Bucket Truck Non-Material Handler
AB2 Aerial Lifts Buckets |55' Bucket Truck Non-Material Handler
AB3 Aerial Lifts Buckets 60' Bucket Truck Non-Material Handler
AB4 Aerial Lifts Buckets  |65-70' Bucket Truck Non-Material Handler
ABS Aerial Lifts Buckets 50' Bucket Truck - Material Handler Personnel and rqaterlals lift, coul_d have an additional grapple to hold
equipment when doing work off the ground.
AB6 Aerial Lifts Buckets 55' Bucket Truck- Material Handler Personnel and malenals lift, cou!d have an additional grapple to hold
equipment when doing work off the ground.
AB7 Aerial Lifts Buckets 60' Bucket Truck Material Handler Personnel and materlals lift, coul_d have an additional grapple to hold
equipment when doing work off the ground.
AB8 Aerial Lifts Buckets 65-70" Bucket Truck - Material Handler Personnel and malenals lft, COUI.d have an additional grapple to hold
equipment when doing work off the ground.
EDL Excavation Dlgger Digger Derrick 47" 4X2 Digger Derrick truck vynh auger, Ih|§ one is 2-wheel drive, used for
Derrick side road and lighter duty.
ED2 Excavation Dlgger Digger Derrick 47' 4X4 / Track Digger Derrick truck with auger, 4x4 or Trac_k equipment for offroading
Derrick heavier duty material
ED3 Excavation gé?ﬁirk Digger Derrick Backyard Machine gssctkyard diggers to drill holes into the ground, could be used for fence Skylift Super6000
TGL Tools Generators |0-10 kW (max 600 V) Portable, gasoline powered, price to include fuel
TL1 Tools Light Plants |Medium - Light Tower 6KW or below Small towbehind light pIanF with ge‘ner‘ator on boarq. lights are raised Magnum 6KW
from the trailer to give light to worksite.
TTC1 Tools g;if‘frlgl Cones Orange work zone cones (preferably with reflectorized tape)
TH1 Tools Hand Tools |Chain Saw Saw used to cut wood, hand held equipment Stihl MS441
TH2 Tools Hand Tools |Crimper Used to pinch metal conneclo:;z{rioalanother piece of metal or other Greenlee gator
TH3 Tools Hand Tools j?iﬁk Hammer up to 90 Ibs / hand held rock Hand held hammer with pick used to break concrete or asphalt
TH4 Tools Hand Tools |Pump 3" or smaller Small water pump to remove or bring water to a certain area
TH5 Tools Hand Tools |60 Ton Press includes pumps, hoses and dies
. standard fiber or HDPE panel mat for vehicle support on lawns or e.g., DuraDeck® or
TAL Tools Access Matting ROW - price per mat unit, funish, install & remove AlturnaMATS®

* Any standby rate or additional equipment will be based on Schedule B, Section 11.
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Attachment B-1 — National Grid Requirements for Contractor
Employee Background Check & Contractor Compliance
Statement {for National Grid Level 1 Baseline Requirements Only) 05-3117

The entity or entities engaged or to be engaged under this contract to perform services for National Grid
are alluded to in this document as “Contractor.” The individuals who will perform work for National
Grid under this contract, including employees, principals, sole proprietors, and contingent staff
provided by the Contractor, are referred to as “Contractor Employees.”

Contractor must be able to evidence to National Grid or its agent that it has verified Contractor
Employees’ identities and that all Contractor Employees are legally eligible to work in the country
where the work is to be performed. National Grid requires that U.S. Contractors complete a Consent
Based Social Security Number Verification (CBSV) on their Contractor Employees and match the
results with other identification documents provided by their employees during their hiring practices.
This represents a minimum background check requirement. Additional requirements may be deemed
appropriate by National Grid or the Contractor or may be required by law, regulation, or other bodies
having jurisdiction over the work of the Contractor, These background checks must be completed for
all Contractor Employees before they begin work under the contract, whether brought on at the outset
of a contract or at any other point in the contract term. If it is determined at any time that a Contractor
Employee does not meet the background requirements or has falsified a document that is or was part of
the background check, Contractor shall notify National Grid Security immediately. National Grid
Security will determine if the Contractor Employee must be removed from the work and will notify
Contractor in writing of its determination. Contractor must maintain a record of all background checks
and correspondence with National Grid regarding background checks performed during the term of the
contract and shall provide confirmation to National Grid upon request that the necessary background
checks were performed and there were no adverse results. Upon reasonable notice, National Grid may
perform an audit of Contractor’s background check records, background check program and all
supporting documents concerning the background of any Contractor Employee performing work for
National Grid should questions arise of character, veracity of previous employment and education, or
allegations of criminal activity on the part of Contractor Employees or upon request from the National
Grid business unit; provided that National Grid may be asked to sign an additional confidentiality
agreement in form and substance reasonably satisfactory to Contractor. National Grid’s direct costs and
the cost for any contracted audit services will be at the expense of National Grid. National Grid reserves
the right to revise its requirements for Contractor Employee background checks during the contract
term, which the Contractor must comply with. Any such revisions will be provided in writing., The
Contractor may choose to not accept the revisions and renegotiate or terminate the contract.
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nationalgrid

CONTRACTOR COMPLIANCE AFFIDAVIT
Compliance with U.S. Department of Transportation Regulations 49 CFR PARTS 40, 199 & 382

Contractor shall comply with ali state and federal drug and alcohol testing regulations applicable to
operators of pipeline facilities and LNG storage facilities and contractors performing operating,
maintenance or emergency-response functions thereon ("covered functions"), specifically those
regulations codified in Title 49, Parts 199 and 40, et seq. of the Code of Federal Reguiations. Contractor
shall comply with all federal drug and alcohol testing regulations applicable to contractors performing
FMCSA “safety-sensitive” functions specifically codified in Title 49, Parts 382 and 40, et seq. of the
Code of Federal Regulations.

Contractor shall demonstrate such compliance by (i) submitting to National Grid’s service agent The
Transportation Advisor {TA Monitor) a copy of the written Anti-Drug/Alcohol Misuse Plan maintained
and followed by Contractor pursuant to the regulations and all other data and information required to
demonstrate compliance and {ii) submitting an affidavit to National Grid stating that all employees of
Contractor performing safety sensitive functions for National Grid pursuant to this Agreement have
passed a pre-employment drug test and are covered by a drug and alcohol program conforming to the
requirements, and that any of the Contractor's employees or employees of subcontractors performing
covered and/or safety sensitive functions for National Grid pursuant to this Agreement shall submit to
required drug and alcohol tests to be conducted by Contractor or by National Grid.

Contractor shall allow National Grid and the appropriate state and federal authority’s access to its
property and records for the purpose of monitoring Contractor's compliance with federal drug and
alcohol testing requirements.

Contractor shall also provide an education and training program regarding the effects and
consequences of drug use and alcohol misuse as provided for in 49 CFR 199, The Contractor must
provide National Grid’s service agent TA with all required information. TA will provide each contractor
with login credentials for reporting purposes. The Contractor shall ensure that any subcontractors
engaged by the Contractor to perform both covered functions and safety sensitive functions are in
compliance with the requirements.

National Grid’s Service Agent for contractor monitaring:
The Transportation Advisor, Inc.

TA Monitor, P.O. Box 558

Palmer, MA 01069

Telephone (300) 608-8890

info@transadvisor.com

Contact: Lisa Murray / Eileen Withers

The Contractor shall indemnify and hold the company harmless from any losses, damages, penalties
{including but not limited to fines) or injuries including attorney’s fees and expenses, suffered by the
company due to the Contractor’s non-compliance with these requirements.

Any question related to this contract provision should be directed to the National Grid Purchasing
Agent.
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