APPENDIX 4 TO LFIP

INTERCONNECTION FACILITIES STUDY AGREEMENT
STONY CREEK WIND PROJECT

THIS AGREEMENT is made and entered into this  day of , 2010 by and
among Stony Creek Wind Farm, LLC , a limited liability company organized and existing under
the laws of the State of Delaware, (“Developer,”), the New York Independent System Operator,
Inc., a not-for-profit corporation organized and existing under the laws of the State of New York
(“NYISO”), and New York State Electric & Gas Corporation a corporation organized and
existing under the laws of the State of New York (“Connecting Transmission Owner*).
Developer, NYISO and Connecting Transmission Owner each may be referred to as a “Party,” or
collectively as the “Parties.” '

RECITALS

WHEREAS, Developer is proposing to develop a Large Generating Facility or Merchant
Transmission Facility or capacity addition to an existing Generating Facility or Merchant
Transmission Facility consistent with the Interconnection Request submitted by the Developer
dated October 12, 2007; and

WHEREAS, Developer desires to interconnect the Large Facility with the New York
State Transmission System,

WHEREAS, the NYISO has completed an Interconnection System Reliability Impact
Study and provided the results of said study to the Developer; and

WHEREAS, Developer has requested the NYISO and Connecting Transmission Owner
to perform an Interconnection Facilities Study to specify and estimate the cost of the equipment,
engineering, procurement and construction work needed to implement the conclusions of the
Interconnection System Reliability Impact Study in accordance with Good Utility Practice to
physically and electrically connect the Large Facility to the New York Transmission System.

NOW, THEREFORE, in consideration of and subject to the mutual covenants contained
herein the Parties agreed as follows:

1.0 When used in this Agreement, with initial capitalization, the terms specified shall
have the meanings indicated in the NYISQ’s Commission-approved Standard
Large Facility Interconnection Procedures.

2.0 Developer elects to be evaluated for Energy Resource Interconnection Service and
Capacity Resource Interconnection Service and NYISO shall cause to be
performed an Interconnection Facilities Study consistent with Section 8.0 of the
Standard Large Facility Interconnection Procedures to be performed in
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accordance with the NYISO OATT. The terms of Sections 8, 13.1 and 13.3 of the
LFIP, as applicable, are hereby incorporated by reference herein.

The scope of the Interconnection Facilities Study shall be subject to the
assumptions set forth in Attachment A and the data provided in Attachment B to
this Agreement.

The Interconnection Facilities Study report (i) shall provide a description,
estimated cost of (consistent with Attachment A), schedule for required facilities
to interconnect the Large Facility to the New York State Transmission System
and (ii) shall address the short circuit, instability, and power flow issues identified
in the Interconnection System Reliability Impact Study.

The Developer shall provide a deposit of $100,000 for the performance of the
Interconnection Facilities Study. The time for completion of the Intercormection
Facilities Study is specified in Attachment A.

NYISO shall invoice Developer on a monthly basis for the expenses incwrred by
NYISO and the Connecting Transmission Owner on the Interconnection Facilities
Study each month as computed on a time and materials basis in accordance with
the rates attached hereto. Developer shall pay invoiced amounts to NYISO within
thirty (30) Calendar Days of receipt of invoice. NYISO shall continue to hold the
amounts on deposit until settlement of the final invoice,

Miscellaneous.

6.1  Accuracy of Information. Except as Developer or Connecting
Transmission Owner may otherwise specify in writing when they provide
information to the NYISO under this Agreement, Developer and
Connecting Transmission Owner each represent and warrant that the
information it provides to NYISO shall be accurate and complete as of the
date the information is provided. Developer and Connecting Transmission
Owner shall each promptly provide NYISO with any additional
information needed to update information previously provided.

6.2  Disclaimer of Warranty. In preparing the Interconnection Facilities Study,
the Party preparing such study and any subcontractor consultants
employed by it shall have to rely on information provided by the other
Parties, and possibly by third parties, and may not have control over the
accuracy of such information. Accordingly, neither the Party preparing
the Interconnection Facilities Study nor any subcontractor consultant
employed by that Party makes any warrantics, express or implied, whether
arising by operation of law, course of performance or dealing, custom,
usage in the trade or profession, or otherwise, including without limitation
implied warranties of merchantability and fitness for a particular purpose,
with regard to the accuracy, content, or conclusions of the Interconnection
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Facilities Study. Developer acknowledges that it has not relied on any
representations or warranties not specifically set forth herein and that no
such representations or warranties have formed the basis of its bargain
hereunder.

Limitation of Liability. In no event shall any Party or its subcontractor
consultants be liable for indirect, special, incidental, punitive, or
consequential damages of any kind including loss of profits, arising under
or in connection with this Agreement or the Interconnection Facilities
Study or any reliance on the Interconnection Facilities Study by any Party
or third parties, even if one or more of the Parties or its subcontractor
consultants have been advised of the possibility of such damages. Nor
shall any Party or its subcontractor consultants be liable for any delay in
delivery or for the non-performance or delay in performance of its
obligations under this Agreement,

Third-Party Beneficiaries. Without limitation of Sections 7.2 and 7.3 of
this Agreement, Developer and Connecting Transmission Owner further
agree that subcontractor consultants hired by NYISO to conduct or review,
ot to assist in the conducting or reviewing, an Interconnection Facilities
Study shall be deemed third party beneficiaries of these Sections 7.2 and
7.3.

Term and Termination. This Agreement shall be effective from the date
hereof and unless earlier terminated in accordance with this Section 6.5,
shall continue in effect for a term of one year or until the Interconnection
Facilities Study for Developer’s Large Facility is completed [approved by
the NYISO Operating Committee], whichever event occurs first.
Developer or NYISO may terminate this Agreement upon the withdrawal
of Developer’s Interconnection Request under Section 3.6 of the LFIP,

Governing Law. This Agreement shall be governed by and construed in
accordance with the laws of the State of New York, without regard to any
choice of laws provisions.

Severability. In the event that any part of this Agreement is deemed as a
matter of law to be unenforceable or null and void, such unenforceable or
void part shall be deemed severable from this Agreement and the
Agreement shall continue in full force and effect as if each part was not
contained herein.

Counterparts. This Agreement may be executed in counterparts, and each
counterpart shall have the same force and effect as the original instrument,

Amendment. No amendment, modification or waiver of any term hereof
shall be effective unless set forth in writing signed by the Parties hereto.
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Survival. All warranties, limitations of liability and confidentiality
provisions provided herein shall survive the expiration or termination
hereof.

Independent Contractor. NYISO shall at all times be deemed to be an
independent contractor and none of its employees or the employees of iis
subcontractors shall be considered to be employees of Developer or
Connecting Transmission Owner as a result of this Agreement.

No Implied Waivers. The failure of a Party to insist upon or enforce strict
performance of any of the provisions of this Agreement shall not be
construed as a waiver or relinquishment to any extent of such party’s right
to insist or rely on any such provision, rights and remedies in that or any
other mstances; rather, the same shall be and remain in full force and
effect.

Successors and Assigns. This Agreement, and each and every term and
condition hereof, shall be binding upon and inure to the benefit of the
Parties hereto and their respective successors and assigns.
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IN WITNESS WHEREOF, the Partics have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above
written.

New York Independent System Operator, Inc.

By:

Title: VP, System & Resource Planning

Date:

New York State Electric & Gas Corporation

By:

Title:

Date:

Stony Creek Wind Farm, LI.C

“@Cﬁ@%

Title:
Vice President

Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed

by their duly authorized officers or agents on the day and year first above

written.

New York Independent System Operator, Inec.

By:

Title: VP, System & Resource Planning

Date:

New York State Electric & Gas Corporation

By:
Title:
Date:
Stony Creek Wind Farm, L
By: CB csu\' E—ik@ \f)bdg/
Title:
Vice President
Date:
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be duly executed
by their duly authorized officers or agents on the day and year first above
written.

New York Independent System Operator, Inc.

By:

Title: VP, System & Resource Planning

Date:

New York State Electric & Gas Corporation

By:

Title:

Date:

Stony Creek Wind Farm, LL.C

By: fhc»qg\ cppotﬂﬁ/\&/

Title: David Grobh
Vice President

Date:
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Attachment A To Appendix 4
Interconnection Facilities
Study Agreement

SCHEDULE FOR CONDUCTING THE
INTERCONNECTION FACILITIES STUDY

The NYISO and Connecting Transmission Owner shall use Reasonable Efforts to
complete the study and issue an Interconnection Facilities Study report to the Developer within
the following number of days after of receipt of an executed copy of this Interconnection
Facilitics Study Agreement:

- scheduled completion date for Class Year 2010 Interconnection Facility Study for the
Annual Transmission Reliability Assessment required by Attachment S to the NYISO
OATT: 12/31/10.

- Study work (other than data provision and study review) that may be requested of the
Transmission Owner by the NYISO is currently not specified, but will be specified in
a Study Work Agreement to be developed between the NYISO and the Transmission
Owner.

- Pursuant to Article 5.0 of this Agreement, the rates for study work are attached as
Exhibit 1.
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Exhibit 1:
Study Costs

Below are the rates applicable for any work that is conducted by the NYISO and Transmission
Owners for the Class Year 2010 Interconnection Facilities Study. All of the rates specified
below are subject to adjustment. This list is intended to include all Transmission Owners that
may be a connecting Transmission Owner for a project in Class Year 2010. Under Section 13.3
of Attachment X of the NYISO’s Open Access Transmission Tariff, all projects in Class Year
2010 must pay an equal share of all the NYISO’s and Transmission Owners’ actual costs
incurred performing the Class Year 2010 Interconnection Facilities Study.

New York State Electric and Gas Corporation

Labor $75-$200/hour

Overhead
Payroll 13.69% of total labor costs
Transportation 16.59% of total labor costs
Occupancy/Asset 19.9% of total labor costs

The above rates for labor services are estimates and do not represent an
exhaustive list of charges.
Niagara Mohawk Power Corporation d/b/a National Grid
Technical Services and/or Management Services  $75.00/hr, to $175.00/hr.
These costs are mn effect for the period April 2009 through and including March 2010.
To the extent National Grid’s performance of services extend beyond March 2010, the
costs are subject to update. Costs do not include any applicable sales tax.

Consolidated Edison Company of New York, Inc.

Transmission Planning  $101.10/hour
Central Engineering $110.10/hour

These rates are for work performed by Con Edison during 2009, The rates for work
performed after December 31, 2009 are subject to adjustment.

New York Power Authority

Technical and/or Management Services $75.00/hr. - $175.00/hr.
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Central Hudson Gas & Eleetric

Technical Services: $85 - $140 per hour
Management Services: $85 - $175 per hour
LIPA
$200/hour
NYISO

VP/Director  $325.00/hr.
All others $190.00/hr.

These rates are for work performed by the NYISO during 2010. The rates for
work performed after December 31, 2010 are subject to adjustment.
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. DATA FORM TO BE PROVIDED BY DEVELOPER
WITH THE INTERCONNECTION FACILITIES STUDY AGREEMENT

Provide location plan and simplified one-line diagram of the plant and station facilities. For
staged projects, please indicate future generation, transmission circuits, etc.

Finalize and specify your Interconnection Service evaluation election for the Class Year
Facilities Study. New Interconnection Requests should specify either Energy Resource
Interconnection Service alone, or both Energy Resource Interconnection Service and some MW
level of Capacity Resource Interconnection Service, not to exceed the nameplate capacity of your
facihity (some MW level of Capacity Resource Interconnection Service election is required to
become a qualified Installed Capacity Supplier or to receive Unforced Capacity Deliverability
Rights);. If your facility is already interconnected taking Energy Resource Interconnection
Service, and not covered by a new Interconnection Request, you may elect to be evaluated for
Capacity Resource Interconnection Service at a MW level you specify, not to exceed the
nameplate capacity of your facility. Evaluation election:

One set of metering is required for each generation connection to the new ring bus or existing
Connecting Transmission Owner station. Number of generation connections:

On the one line indicate the generation capacity attached at each metering location. (Maximum
load on CT/PT)

On the one line indicate the location of auxiliary power. (Minimum load on CT/PT) Amps

Will an alternate source of auxiliary power be available during CT/PT maintenance?
Yes No

Will a transfer bus on the generation side of the metering require that each meter set be designed
for the total plant generation? Yes No

{(Please indicate on one line diagram).

What type of control system or PL.C will be located at the Developer’s Large Facility?

What protocol does the control system or PL.C use?
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Please provide a 7.5-minute quadrangle of the site. Sketch the plant, station, transmission line,
and property line.

Physical dimensions of the proposed interconnection station:

Bus length from generation to interconnection station:

Line length from interconnection station to Connecting Transmission Ownet’s transmission line.

Tower number observed in the field. (Painted on tower leg)*:

Number of third party easements required for transmission lines*:

* To be completed in coordination with Connecting Transmission Owner.
Is the Large Facility in the Transmission Owner’s service area?

Yes No Local provider:

Please provide proposed schedule dates:

Begin Construction Date:

Generator step-up transformer Date:
receives back feed power

Generation Testing Date:

Commercial Operation Date:
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