



CONTRACT PURCHASE AGREEMENT

BETWEEN

**NATIONAL GRID
NATIONAL GRID GREENPOINT LNG FACILITY
BROOKLYN, NY**

AND

GRAMERCY GROUP INC.

FOR

**GREENPOINT LNG ICE SHIELD FABRICATE AND INSTALL
Ariba Doc1114688909**

CPO# 4400006865

OCTOBER 09, 2017

AGREEMENT

This Agreement made and entered into on the date when signed by the party signing last in time, by and between the National Grid Greenpoint LNG Facility, a corporation organized and existing under the laws of the state of New York with its principal place of business at 175 East Old Country Rd, Hicksville, New York hereafter referred to as "Owner" and Gramercy Group Inc. (Contractor), a New York corporation, having its principal place of business at 3000 Burns Avenue, Wantagh NY for the Work identified as:

Doc1114688909 LNG GREENPOINT ICE SHIELDS DNY
BROOKLYN, NY
CPO #4400006865

ARTICLE 1 - SCOPE OF WORK

The Contractor hereby agrees to provide all labor, material (unless specified to be furnished by others), material, equipment, tools, supplies and incidental items as required to fabricate and install ice shields LNG site.

ARTICLE 2 - CONTRACT DOCUMENTS

The following documents, including all attached schedules, appendices, exhibits or other attachments thereto, are incorporated by reference as if fully set forth herein, and are hereinafter referred to collectively and individually as the "Contract Documents" or the "Agreement":

1. This Agreement document
2. Schedule A, Terms and Conditions 00700 dated August 24, 2017
3. Schedule B, Specification and Supplemental Conditions
4. Schedule C – Pricing & Project Schedule
5. Schedule D – Background Check Requirement
7. Schedule E, Safety Requirements

ARTICLE 3 - SCHEDULE

The Work to be performed under this Agreement shall be in accordance with the Milestone Schedule, a copy of which is incorporated herein by reference as Schedule C.

ARTICLE 4 - CONTRACT PRICE

This Central Contract Purchase Order is issued on a LUMP SUM AMOUNT of \$ [REDACTED] Central Contract Purchase Order as set forth in Gramercy Group Inc. proposal dated September 25 and October 9, 2017. The Contract Price shall be the total price to be paid by the Owner to the Contractor in accordance with the prices set forth in the proposal, unless otherwise agreed to in writing by the Owner and the Contractor. Unit prices for labor, equipment and material, which will apply to work not specified in this Agreement, are listed in Schedule C.

ARTICLE 5 – INVOICING AND PAYMENTS

All invoices shall be submitted and payments made in accordance with and subject to the terms and conditions set forth in the National Grid and Affiliated Companies Terms and Conditions for Service 00700, August 24, 2017 and (Schedule A) Central Contract Purchase Order 4400006865 as modified and agreed to by both parties. For and in consideration of the Contractor's true and faithful performance of each and every covenant, agreement and requirement set forth in this Agreement, the Company shall pay the Contractor for the Work in accordance with the price schedule listed in the Agreement. If the Contractor fails to perform the Work or any part thereof within the time provided for in this Agreement, payments that would otherwise be due and payable will not become due and payable until the Contractor cures any and all defects and delays regarding its Work performance.

Change Orders must be approved by Owner's Field Engineer or Contract Management

and included in the next subsequent payment request document. Change Orders may be positive (if additional work is requested by NG) or negative (if work within the scope of the project is deleted by NG).

The final work is not considered to be complete until accepted by Company in its entirety and all associated Company documents are completed by the Contractor and accepted by the Engineer. Upon approval of the Work by the Company, the invoiced amount will be paid to the Contractor in accordance with the Agreement.

Each invoice must contain the name of the Contractor representative making the request and contact information, the name of Owner Management representative directing the Work, price detail consistent with cost proposal, and Central Contract Purchase Order number 4400006865.

ARTICLE 6 - NOTICES

Notices required or permitted under this Agreement shall be addressed to:

Contractor:

Owner:

Gramercy Group Inc.

National Grid

3000 Burns Avenue

175 East Old Country Road

Wantagh, NY 11793

Hicksville, NY 11801

Global Procurement - US

Attention: Richard M. Peterson

Attention: Arthur Scott

ARTICLE 7 – SAFETY

The Contractor assumes complete responsibility for the safe performance of the work under its control and shall comply fully with its submitted and reviewed Health and Safety Plan (HASP). See Schedule E.

ARTICLE 8 – LIMITATION

The Contractor shall not revise the scope of work or deliverable products contained therein or incur costs to the Owner's account in excess of the total Agreement without the Owner's prior written approval; such approval to be incorporated by formal amendment to this Agreement.

ARTICLE 9 – UNAUTHORIZED DISCLOSURE

The Owner considers any information provided to you in the course of business to be privileged and confidential between the Contractor and the Owner. This includes, but is not limited to, written data of any kind, business information, request for proposals, specifications, engineering data and any and all technologies and data either obtained or observed while supplying the commodity/service required by the Agreement. Unauthorized disclosure of information to third parties by you may lead to cancellation of the Agreement, loss of future business opportunities and/or the effects of any other remedies that may be available to the Owner.

ARTICLE 10 – ACKNOWLEDGEMENT

The Contractor agrees that it will not be entitled to payment until this Agreement is signed and returned to the National Grid Procurement Department. In the absence of The Contractor's written acceptance, performance of any part of the work provided for by this Agreement shall constitute acceptance of all provisions of this Agreement.

ARTICLE 14 – MISCELLANEOUS

This Agreement cannot be changed, altered, modified, amended, waived or discharged orally. Any such changes, alterations, modifications, amendments, waivers, or discharges can only be made effective when embodied in a written Agreement Change signed by an authorized representative or officer of the Owner and the Contractor.

The Agreement, as the same may be amended from time to time in writing by an Agreement Change, sets forth the full and complete understanding of the parties regarding the services to be performed by the Contractor for the Owner and supersedes any and all prior and contemporaneous agreements, commitments, understandings, and discussions, whether written or oral, which may have existed relating to the services to be performed by the Contractor. This Agreement shall not merge with or be terminated or superseded by any future agreement between the Parties that does not specifically so provide and without an Agreement Change to that effect. THE PARTIES HAVE READ AND UNDERSTAND THIS AGREEMENT AND AGREE TO BE BOUND BY ITS TERMS.

ARTICLE 15 - ENTIRE AGREEMENT

This Agreement, including all Contract Documents, constitutes the entire Agreement between the Owner and the Contractor, with respect to the Work specified in the relevant Work Authorization Form, and all previous representations relative thereto, either written or oral are hereby annulled and superseded. No modification of any of the provisions of this Agreement shall be binding unless in writing and signed by a duly authorized representative of each party hereto.

IN WITNESS WHEREOF, each party hereto has caused this Agreement to be executed by its duly authorized representative on the day and year set forth below.

Doc1114588909 GREENPOINT LNG ICE SHIELD FABRICATE AND INSTALL
BROOKLYN, NY
CPO #4400006865

Gramercy Group Inc.

National Grid

Signature: 

Signature: 

By: Greg Jenkins

By: Arthur Scott

Title: Vice President

Title: Sr. Strategic Procurement Specialist

Date: 12/12/17

Date: 12/15/17

SCHEDULE A

NATIONAL GRID USA AND AFFILIATED COMPANIES

TERMS AND CONDITIONS

FOR

SERVICE PURCHASE ORDERS

DOCUMENT NO. 00700 AND ADDENDUM

DOCUMENT Dated August 24, 2017



**Terms and
Conditions 00700 Co**



**Addendum to
Agreement.pdf**

SCHEDULE B

SPECIFICATION and SUPPLEMENTAL CONDITIONS

The specifications, attachments, and drawings were contained in Section 13 of the Ariba RFP entitled “Doc1114688909 LNG GREENPOINT ICE SHIELDS DNY.” It is embedded below:



Greenpoint Ice
Shields Construction



**Gramercy Best and
Final Ice Shields for 2**

SCHEDULE C

PRICING & PROJECT SCHEDULE

The firm lump sum price of \$ \$1,200,000.00
Both Tanks Spring 2018 (8hrs/5days/wk) – Fabrication Oct./Nov.2017;
Installation to start April/May 2018



Gramercy Best and
Final Ice Shields for 2



GRAMERCY Local 14
Labor Rate.pdf



Gramercy Equipment
Rate Sheet.pdf

Gramercy Group, Inc.

LOCAL 14-OPERATING ENGINEER

(July 1, 2017 - June 30, 2018)

	<u>STRAIGHT</u>	<u>DOUBLETIME</u>	<u>OFF-SHIFT</u>
<u>RATE</u>			
FICA			
FED UNEMP.			
NYS UNEMP.			
WORK COMP.			
BENEFITS			
HCIF			
<i>Total cost per hour</i>			

THIS IS GRAMERCY'S COST. NEED TO ADD APPLICABLE OVERHEAD & PROFIT

Backhoes, Power Shovels, Steel Erection, Hydraulic Clam Shells, Moles and Machines of a Similar Nature

Dust Suppression Machines				
Model	Weekly	4-Weeks		
DF7500 w/ 25KW generator & trailer				
DF15000 w/ 36KW generator & trailer				
DF20000 w/ 56KW generator & trailer				
DF7500 w/ 25KW generator, 850 gal. tank & trailer				
DF15000 w/ 36KW generator, 850 gal. tank & trailer				
DF20000 w/ 56KW generator, 850 gal. tank & trailer				
<i>*WARNING - Do not tow with water in the tank</i>				
The Dust Destroyer w/80 HP diesel drive & trailer				

Water Trucks				
Capacity	Weekly	4-Weeks		
2000-2500 Gallons with Cannon				
4000-4500 Gallons with Cannon				
3000 Gallons w/DF7500 & Water Cannon				

Ultra High Reach Demolition Excavators				
Carrier	Reach	4-Weeks		
Komatsu PC290/Terex TXC300LC w/hydraulic tool	50'			
Komatsu PC300/PC350/PC360 w/hydraulic tool	60'			
Komatsu PC350HD/PC390 w/hydraulic tool	75'			
Komatsu PC450/PC490 w/hydraulic tool - 10000 lb Tool	50'			
Komatsu PC450/PC490 w/hydraulic tool - 6500 lb Tool	86'			
Komatsu PC450/PC490 w/hydraulic tool - 5000 lb Tool	95'			

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

* [REDACTED]		
*No rate change [REDACTED]		
*Rate split tool= \$ [REDACTED] balance carrier.		
* [REDACTED]		

[REDACTED]

Long Reach Excavators

Carrier	Reach	Weekly	4-Weeks	
Komatsu PC290/Terex TXC300 SLR	60'	[REDACTED]	[REDACTED]	
Komatsu PC400/PC450/PC490 SLR	70'	-----	[REDACTED]	
* [REDACTED]				

[REDACTED]

Terex Fuchs Material Handlers

Rubber Tire - Model	Operating Weight	Front	Genset	4-Weeks
MHL320D	42,000	31'	11KW	[REDACTED]
MHL331D	48,500	36'	13KW	[REDACTED]
MHL335D	51,800	39'	13KW	[REDACTED]
MHL340D	60,600	45'	17KW	[REDACTED]
MHL350D	78,000	52'	20KW	[REDACTED]
MHL360D	97,000	59'	30KW	[REDACTED]
MHL380D	145,000	69'	30KW	[REDACTED]
Crawler - Model	Operating Weight	Front	Genset	4-Weeks
RHL340D	55,000	45'	17KW	[REDACTED]
RHL350D	77,000	52'	20KW	[REDACTED]
RHL360D	108,000	59'	30KW	[REDACTED]

*Prices above include [REDACTED]

*Rate split tool= [REDACTED] towards tool, balance machine.

*Extra tool additional charge.

Material Handler Orange Peel Grapples (Bare)

Builtrite - Fuchs - Rotobec	4-Weeks			
.5 Yard	[REDACTED]			
.75 - .875 Yard	[REDACTED]			

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

1.0 - 1.25 Yard	[REDACTED]			
Clam Shell Buckets	4-Weeks			
2.0 Yard	[REDACTED]			
2.5 Yard				
3.0 Yard				

Crawler Excavators

Model	HP	Weight	Weekly	4-Weeks
Komatsu PC138	89	32,000	[REDACTED]	[REDACTED]
Komatsu PC200HD/PC228	148	52,000	[REDACTED]	[REDACTED]
Komatsu PC220/PC240	168	55,000	[REDACTED]	[REDACTED]
Komatsu PC300/PC350/PC360	246	75,000	[REDACTED]	[REDACTED]
Komatsu PC400/PC450/PC490	330	100,000	[REDACTED]	[REDACTED]
Komatsu PC600/PC650	386	137,000	--	[REDACTED]
Komatsu PC800	487	185,000	--	[REDACTED]
Komatsu PC1250	672	235,000	--	[REDACTED]

*Excavator rental prices include [REDACTED] Each additional bucket will be [REDACTED] % of monthly rate.

*Above prices are [REDACTED]

Rubber Tired Excavators

Model	HP	Weight	4-Weeks
Hitachi Zaxis 190W-3	159	44,000	[REDACTED]
Hitachi Zaxis 220W-3	159	49,000	[REDACTED]

*Above prices are [REDACTED]

Crawler Excavators w/Generators

Model	Weekly	4-Weeks
Komatsu PC200 HD	\$ [REDACTED]	[REDACTED]
Komatsu PC350 with fixed elevated cab	[REDACTED]	[REDACTED]

*Magnet priced separately.

Winkle & Walker Magnets

Model	4-Weeks
36" - 40"	[REDACTED]
48"	[REDACTED]
58"	[REDACTED]
63" - 68"	[REDACTED]

Builrite Fixed Magnet Rotator

Model	4-Weeks			
For PC350 (Does not include magnet)	[REDACTED]			

CP-Hybrid Combos

Model	4-Weeks			
PC270/PC290 - With CP100/Magnet Hybrid Package - CP100, 36" Magnet, Hybrid arm w/ cylinder, 10KW Gen set	[REDACTED]			
PC200 HD/PC220 – With PC300 Arm & CP80	[REDACTED]			
PC220/PC240/PC270/PC290 – With PC400 Arm & CP100	[REDACTED]			

*Prices do not include [REDACTED]

LaBounty Shears & Carriers

3rd Member Mount	Carrier	Weekly	4-Weeks	
BLS40 - 2000	Bare Tool Only	[REDACTED]	[REDACTED]	
BLS80 - 3000	Bare Tool Only	[REDACTED]	[REDACTED]	
MSD7R	Komatsu PC78/Terex TC 75	[REDACTED]	[REDACTED]	
BLS40 - 2000	Komatsu PC200/PC220/PC 240	[REDACTED]	[REDACTED]	
BLS80 - 3000	Komatsu PC300/PC350/PC 360	[REDACTED]	[REDACTED]	
BLS80 - 3000 Hybrid	Komatsu PC200/PC220/PC 240	[REDACTED]	[REDACTED]	
MSD1000R	Komatsu PC200/PC220/PC 240	[REDACTED]	[REDACTED]	
MSD1500R	Komatsu PC300/PC350/PC 360	-----	[REDACTED]	

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

MSD2000R	Komatsu PC400/PC450/PC 490	-----	[REDACTED]	
MSD3000R	Komatsu PC800	-----	[REDACTED]	
MSD4500R	Komatsu PC800 (short arm)	-----	[REDACTED]	
MSD7500R	Komatsu PC1250	-----	[REDACTED]	
2rd Member Mount	Carrier	Weekly	4-Weeks	
MSD1000R	Komatsu PC130/PC138		[REDACTED]	
MSD1500R	Komatsu PC200		[REDACTED]	
MSD2000R	Komatsu PC200 HD/PC220/PC240		[REDACTED]	
MSD2500R	Komatsu PC300/PC350/PC 360	-----	[REDACTED]	
MSD3000R	Komatsu PC400/PC450/PC 490	-----	[REDACTED]	
MSD4000R	Komatsu PC450	-----	[REDACTED]	
MSD4500R	Komatsu PC450 HD	-----	[REDACTED]	
MSD4500R	Komatsu PC600/PC650	-----	[REDACTED]	
MSD7500R	Komatsu PC800	-----	[REDACTED]	
2rd Member Mount For Rubber Tire Carrier	Carrier	Weekly	4-Weeks	
MSD1500R	Hitachi Zaxis 190W-3	-----	[REDACTED]	
MSD2000R	Hitachi Zaxis 220W-3	-----	[REDACTED]	
*Prices above do not include [REDACTED]				
LaBounty Universal Processors & Carriers				
3rd Member Mount	Carrier	Weekly	4-Weeks	
MDP20R	Komatsu PC200		[REDACTED]	
UP20	Komatsu PC200		[REDACTED]	

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

UP25	Komatsu 200 HD/PC220/PC240			
UP30	Komatsu PC300/PC350/PC 360	-----		
UP45	Komatsu PC400/PC450LC/P C490	-----		
UP75	Komatsu PC600	-----		
UP75	Komatsu PC800	-----		
UP20 & UP25 additional jaw sets (each)		-----		
UP30 & UP45 additional jaw sets (each)		-----		
UP75 & UP90 additional jaw sets (each)		-----		

*Prices above include [REDACTED]

*Prices above do not include [REDACTED]



Hydraulic Hammers

Allied	Force/lbs	Exc. Class	Weekly	4-Weeks
BR7013(G130) PC600/PC800	16,000	130,000-220,000	-----	[REDACTED]
Stanley	Force/lbs	Exc. Class	Weekly	4-Weeks
MB30EX PC138	2000	18,000-35,000		[REDACTED]
MB40EX PC138	3000	18,000-35,000		[REDACTED]
MB50EX PC200/PC220/PC240	5000	41,000-65,000		[REDACTED]
MB70EX PC300/PC350/PC360	7500	58,000-85,000		[REDACTED]
MB80EX PC300/PC350/PC360	8500	60,000-100,000		[REDACTED]
MB100EX PC400/PC450/PC490	12000	80,000-130,000		[REDACTED]
Indeco	Force/lbs	Exc. Class	Weekly	4-Weeks
13001 for PC600/PC650	13000	75,000-150,000	-----	[REDACTED]
16000 for PC800	16000	160,000-260,000	-----	[REDACTED]
25000 for PC1250	25000	200,000-260,000	-----	[REDACTED]
Allied-Stanley Plate Compactors			Weekly	4-Weeks
25000 for PC1250				[REDACTED]
Stanley 11000 for PC138				[REDACTED]
Allied 2300 for PC200				[REDACTED]

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

Stanley 11000 for PC200	[REDACTED]
Stanley 22000 for PC300/PC400	[REDACTED]


*Prices above for [REDACTED]



Concrete Pulverizer

LaBounty	Capacity	Exc. Class	4-Weeks/Bare	4-Weeks/CWExc
CP60	14"-18"	46,000-65,000	[REDACTED]	[REDACTED]
CP80	17"-21"	65,000-88,000	[REDACTED]	[REDACTED]
CP100	19"-24"	88,000-111,000	[REDACTED]	[REDACTED]

*Prices above do not include [REDACTED]



Contractor Grapples

LaBounty	Exc. Class	4-Weeks/Bare	4-Weeks/CWExc
HDR30	25,000-35,000	-----	[REDACTED]
HDR40	35,000-40,000	[REDACTED]	[REDACTED]
HDR50	46,000-65,000	[REDACTED]	[REDACTED]
HDR70	65,000-88,000	[REDACTED]	[REDACTED]
HDR100	88,000-111,000	[REDACTED]	[REDACTED]
HDR170	111,000-180,000	[REDACTED]	[REDACTED]

Rotating Grapples

	4-Weeks
LaBounty RDG60 for PC300/350	[REDACTED]
Rotobec RPA3045R for PC200 or High Reach Unit	[REDACTED]

*Prices above do not include [REDACTED]



Excavators w/ CW HD Hydraulic Thumbs

Model & Carrier	Weekly	4-Weeks
PC200/PC200HD/PC220 w/9'7" arm, bucket & 24" thumb	[REDACTED]	[REDACTED]
PC300/PC350/PC360 w/13'2" arm, bucket & 30" thumb	-----	[REDACTED]
PC400/PC450/PC490 w/13'1" arm, bucket & 36" thumb	-----	[REDACTED]

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

Screen Machine				
Model	Weekly	4-Weeks		
4043T Impact Crusher		[REDACTED]		
516T Spyder Screening Plant		[REDACTED]		
107D Scalper Plant		[REDACTED]		
*Prices do not include [REDACTED]				

Demolition/Scrap Wheel Loaders				
Komatsu	Weekly	4-Weeks		
WA250 w/ pneumatic tires		[REDACTED]		
WA250 w/ solid tires		[REDACTED]		
DB30 Demolition bucket (bare)		[REDACTED]		
WA380 w/ pneumatic tires		[REDACTED]		
WA380 w/ solid tires		[REDACTED]		
DB50 Demolition bucket (bare)		[REDACTED]		

Dozers				
Komatsu	HP	Weekly	4-Weeks	
Komatsu D39PX Wide Track	95		[REDACTED]	
Komatsu D51E	130		[REDACTED]	

Gehl Skid Steers				
Model	Capacity/Lbs	HP	Weekly	4-Weeks
5640E	2500	82	[REDACTED]	[REDACTED]
6640E	2900	82	[REDACTED]	[REDACTED]
Solid Rubber Tires			[REDACTED]	[REDACTED]
Trailer			[REDACTED]	[REDACTED]

Skid Steer Attachments				
Model	Weekly	4-Weeks		
Forks		[REDACTED]		
Hammer Allied IN22		[REDACTED]		
Scrap Grapple Bucket		[REDACTED]		
Cyclone 3500 Concrete Breaker		[REDACTED]		
Flip Scen S45		[REDACTED]		


Mini Excavators				
Komatsu	Weight	Max Dig	Weekly	4-Weeks
PC78	16,500 lbs	15' 5"	[REDACTED]	[REDACTED]
Terex	Weight	Max Dig	Weekly	4-Weeks
TC75	16,500 lbs	14' 7"	[REDACTED]	[REDACTED]

GRAMERCY GROUP INC.
EQUIPMENT RATE SHEET

** [REDACTED] **

*Above prices are [REDACTED].

*Above prices include [REDACTED]



Mini Excavator Attachments

Model	Weekly	4-Weeks		
Grapple 3/2 Tines	[REDACTED]	[REDACTED]		
MSD7R Shear/Excavator Package	-----	[REDACTED]		

*Prices subject to change without notice.

SCHEDULE D

BACKGROUND CHECK REQUIREMENTS

The completed Level B-2 Form is embedded below.



Level-1 Contractor Employee Background Check requirement is as follows:

Contractor must be able to evidence to National Grid or its agent that it has verified Contractor Employees' identities and that all Contractor Employees are legally eligible to work in the country where the work is to be performed. National Grid requires that U.S. Contractors complete a Consent Based Social Security Number Verification (CBSV) on their Contractor Employees and match the results with other identification documents provided by their employees during their hiring practices. This represents a minimum background check requirement.

The Only Level-2 Requirement is a Motor Vehicle Driving Record Check and Annual Reviews:

All Contractor Employees who are required to operate a motor vehicle in conjunction with their contract with National Grid must be legally licensed and hold a valid driver's license appropriate to the vehicle being driven. This requirement applies to both Contractor-owned or leased vehicles and National Grid-owned/leased vehicles. A motor vehicle driving record check to include a commercial driver license search, when applicable, must be conducted by the Contractor annually in order to validate this requirement.

This check is required for any contractor employee who will be assigned to operate a motor vehicle in conjunction with the work required in the contract you hold with National Grid. It does not apply to those driving personally owned vehicles as a means of personal transportation to and from the work location.

SCHEDULE E

SAFETY REQUIREMENTS

The Contractor will submit a site specific Health and Safety Plan (HASP) which meets the requirements of the specification.

The HASP will be submitted for National Grid's review and will be an essential part of the contract.

At time of award the contractor will have an ISNetworld dashboard grade of "C", or better

The screenshot shows the ISNetworld dashboard for Gramercy Group, Inc. The page includes a navigation bar with the National Grid logo and user information (Arthur Scott). A search bar shows the results for Gramercy Group, Inc. The main content area displays a 'Grade Scorecard' table with the following data:

Grade Component	Status	Points	Gaps
Insurance	Current Documents are Accepted	0 / 0	✓
N-1402 Contractor Safety Requirements 2017	N-1402 Contractor Safety Requirements 2017 is Acknowledged	0 / 0	✓
Showstopper Grading	Average (between 80 and 89.99)	22 / 33	⚠
New Vendor Onboarding Application Form	Exceptional	30 / 30	✓

Additional information visible on the dashboard includes: Company ID: 400-159270, Company Contact: Judith Aiello | Executive Assistant | (516)876-0020, and a 'National Grid Active Contractor List' badge with a grade of 'B'. The footer contains copyright information for ISN Software Corporation and the date of the last login: 11/17/2017 1:22 PM.

SCHEDULE F

ENVIRONMENTAL REQUIREMENTS

The completed EP-6 Appendix A is embedded below.



EP-6 Appendix B “National Grid Contractor Environmental Requirements” is embedded below.



EP-6 Appendix C “National Grid Contractor Environmental Requirements” is embedded below.

