



**Agreement**

**Between**  
**Massachusetts Electric Company**  
**National Grid USA Service Company, Inc.**  
**New England Power Company**  
**The Narragansett Electric Company**  
**Nantucket Electric Company**  
**Niagara Mohawk Power Corporation**

**and**

**K.W. REESE, INC.**

**FOR**

**VEGETATION MANAGEMENT SERVICES**

**March 24, 2017**

**Please Note: This Document contains Confidential, sensitive information  
that is not to be reproduced or distributed outside of the project team  
leadership and executive reviewers of National Grid and K.W. Reese, Inc.**

## **Table of Contents**

### **DESCRIPTION**

#### **Agreement - Articles 1-8:**

Article 1:	Scope of Work
Article 2:	Contract Documents
Article 3:	Schedule
Article 4:	Contract Price
Article 5:	Invoicing/Payments
Article 6:	Notices
Article 7:	Term of Agreement
Article 8:	Entire Agreement
Article 9:	Contract Document Retention

---

#### **Contract Documents:**

Schedule A:	Contract Documents Incorporated by Reference
Schedule B:	FY18 NG Vegetation Management Program Lump Sum Pricing
Schedule C:	FY18-FY22 Labor & Equipment Rates
Schedule D:	FY18 NG Hazard Tree Removal Unit Pricing
Schedule E:	0700- Terms and Conditions for Construction Purchase Orders
Schedule F:	Non-Disclosure Agreement (June 29, 2016)

Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

**AGREEMENT**

This Vegetation Management Services Agreement, made and entered into on the date when signed by the party signing last in time, by and between National Grid USA Service Company, Inc. (herein referred to as “Owner” or “National Grid”), a corporation with offices at 40 Sylvan Road, Waltham, MA 02451 for and on behalf of its affiliate companies which may include the following entities: Massachusetts Electric, Nantucket Electric Company, New England Power Company, The Narragansett Electric Company, and Niagara Mohawk Power Corporation, each d/b/a National Grid and K.W. Reese, Inc. (herein referred to as “Contractor”), a Pennsylvania corporation having offices at 9486 Buchanan Trail, West Mercersburg, PA 17236, concerning the provision of materials, equipment, and construction services for Vegetation Management as specified in the appropriate documents. This agreement provides for the provision of contracted services by the Contractor to the Owner for electrical construction in fully tested and commissioned status, inclusive of all features and capabilities defined under the scope of work, and on the agreed schedule of delivery, for which the Contractor will be remunerated by the Owner in an amount equal to the Lump Sum bid price (contract price), paid in accordance with the Terms and Conditions of this Agreement and any subsequent awarded projects.

**ARTICLE 1 - SCOPE OF WORK**

The Contractor hereby agrees to meet all requirements of the full scope of work as described in the Contract Specification (see Schedule A of the Agreement).

**ARTICLE 2 - CONTRACT DOCUMENTS**

The following documents, including all attached schedules, appendices, exhibits or other attachments thereto, are incorporated by reference as if fully set forth herein, and are hereinafter referred to collectively and individually as the "Contract Documents" or the “Agreement”:

- Schedule A: Contract Documents Incorporated by Reference
- Schedule B: FY18 NG Vegetation Management Program Lump Sum Pricing
- Schedule C: FY18-FY22 Labor & Equipment Rates
- Schedule D: FY18 NG Hazard Tree Removal Unit Pricing
- Schedule E: 0700- Terms and Conditions for Construction Purchase Orders
- Schedule F: Non-Disclosure Agreement (June 29, 2016)

Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

ARTICLE 3 - SCHEDULE

The Contractor agrees to commence any Work to be performed under this Agreement at the time specified by Owner under this Agreement, and to carry it on continuously with such diligence that the Work will be completed on schedule. Any planned, contemplated, or unforeseen changes to project schedules must be documented in detail by the Contractor, inclusive of all cascading effects, particularly any change to the project end date. This information must be presented to and discussed with the Owner and must be approved in writing by the Owner’s Project Manager.

ARTICLE 4 - CONTRACT PRICE

The Contract price for the Work is described in Schedules B, C, and D of the Agreement.

ARTICLE 5 – INVOICING / PAYMENTS

The Contractor agrees to submit invoices as detailed herein. An original copy is to be forwarded to the “Bill to” address referenced in the Work Authorization (WA), to the attention of the Owner’s Project Manager including SAP contract # 4400006533. A “preliminary” invoice is to be e-mailed to the Project Manager for review and to obtain the necessary PO Number information 5 days prior to mailing the invoice to Accounts Payable. The invoice being sent to Accounts Payable (including those submitted via the Ariba system) must include the purchase order number specific to the Work being performed.

Invoices shall not include any Sales Tax assessment (see Terms and Conditions Payment and Taxes Section).

Upon satisfactory completion of any project award under this agreement, including the close out of any “punch list” items and submittal of a signed contractor’s lien release, releasing the Owner from all claims and liens by the Contractor, their Suppliers, and Subcontractors, the Contractor will request written approval from the Owner’s Project Manager to proceed with final invoicing. Upon receipt of this written approval, the Contractor can proceed with invoice submittal to collect the remaining retainage.

ARTICLE 6 - NOTICES

Notices required or permitted under this Agreement shall be addressed to:

Contractor	Owner
<i>K.W. Reese, Inc.</i> Jeffrey A. Reese PO Box 298 Mercersburg, PA 17236 Ph: 717-328-5211 JARese@KWReese.com	<i>National Grid</i> Michael Palumbo Buyer, Global Procurement Electric Construction 40 Sylvan Road Waltham, MA 02451 Ph: 781-907-5597 michael.palumbo@nationalgrid.com

Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

ARTICLE 7 – TERM OF AGREEMENT

The Term of this Agreement shall commence on April 1, 2017 and continue in effect until March 31, 2022.

ARTICLE 8 - ENTIRE AGREEMENT

This Agreement, including all Contract Documents, constitutes the entire Agreement between the Owner and the Contractor, with respect to the Work specified, and all previous representations relative thereto, not included in this contract, either written or oral are hereby annulled and superseded. No modification of any of the provisions of this Agreement shall be binding unless committed to in writing and signed by a duly authorized representative of each party hereto.

ARTICLE 9 – CONTRACT DOCUMENT RETENTION

Participant understands and agrees to the following: (a) if Participant submits a bid in connection with this RFP, Participant will (i) download and review all documentation included in the event (such documentation to be downloaded from Ariba Bid Event), and (ii) comply with all requirements and terms set forth in such documentation in Participant's bid; (b) if Participant is selected for an award as a result of this RFP and Participant's corresponding bid, unless otherwise explicitly provided in writing by National Grid, the documents contained in this RFP will be considered "Contract Documents" under the Agreement that will be executed by Participant and National Grid; and (c) Participant will retain a copy of the downloaded documentation included in the event and RFP along with the Agreement and all other Contract Documents in accordance with the terms and conditions of the Agreement, provided however Participant will retain such documents for its records for at least six (6) years following the expiration or termination of the Agreement.

IN WITNESS WHEREOF, each party hereto has caused this Agreement to be executed by its duly authorized representative on the day and year set forth below.

Contractor:

K.W. Reese, Inc.

Owner:

National Grid USA Service Company, Inc  
(dba National Grid)

  
Signature

Jeffrey A. Reese  
Name

President  
Title

3/29/2017  
Date

  
Signature

Randall Rotermund  
Name

Vice President-US Procurement  
Title

3-31-17  
Date

**Schedule A: Contract Documents Incorporated by Reference**

**Schedule A – Contract Documents Incorporated by Reference**

Contractor understands and agrees to the following: (a) The documents listed below (“Documents”) are “Contract Documents” under the Agreement between the Contractor and National Grid; (b) Contractor certifies that it has downloaded and/or received these Documents and that the terms and conditions contained therein are incorporated into the Agreement; (c) Contractor will retain a copy of the Documents along with the Agreement and all other Contract Documents in accordance with the terms and conditions of the Agreement, provided however Contractor will retain such documents for its records for at least six (6) years following termination or expiration of the Agreement; and (d) in the event of a conflict between these Documents and any document included in the RFP and Contractor’s corresponding bid response for the Work, the Documents will govern.

**Contract Documents Incorporated by Reference:**

RFP(s): Ariba RFP Doc777678808 – FY18 Veg Mgt Program Bid – NY

Supplier Code of Conduct: see section 4.2.1

Contractor Safety Requirements: see section 4.4.1

Contractor Environmental Requirements: see section 4.5.1

Background Check Compliance (Contractor response): see section 4.6.2


DOT Contractor Compliance Affidavit (Contractor response): see section 4.8

Project Scope Documents: see section 5.1

Methodology (Contractor response): see section 6.1

Certificate of Insurance (Contractor response): see section 8.1

Contractor: K.W. Reese, Inc.



Signature  
Jeffrey A. Reese

Name  
President

Title  
3/29/2017

Date

**Schedule B: FY18 NG Vegetation Management Program Lump Sum Pricing**

New York Distribution Circuit Trim – FY18 Lump Sum Pricing

Package	Division	Region	Circuit Name	Circuit Number	Miles Scheduled	Cost Per Mile	Price
Bemus Point	West	Southwest	Bemus Point	36_09_15961	41.5		
<b>Bemus Point Total</b>	West	Southwest			41.5		
Bennett Rd	West	Southwest	Bennett Rd	36_08_09952	0.4		
Bennett Rd	West	Southwest	Bennett Rd	36_08_09953	11.2		
Bennett Rd	West	Southwest	Bennett Rd	36_08_09954	84.4		
Bennett Rd	West	Southwest	Bennett Rd	36_08_09955	15.2		
Bennett Rd	West	Southwest	Bennett Rd	36_08_09956	44.4		
Bennett Rd	West	Southwest	Bennett Rd	36_08_09957	0.6		
Bennett Rd	West	Southwest	Bennett Rd	36_08_SEG32	0.1		
<b>Bennett Rd Total</b>	West	Southwest			156.3		
Berry Rd.	West	Southwest	Berry Rd.	36_08_15351	53.4		
Berry Rd.	West	Southwest	Berry Rd.	36_08_15352	30.3		
Berry Rd.	West	Southwest	Berry Rd.	36_08_15353	72.3		
<b>Berry Rd. Total</b>	West	Southwest			156		
Ellicott	West	Southwest	Ellicott	36_09_06561	46		
<b>Ellicott Total</b>	West	Southwest			46		
Greenhurst	West	Southwest	Greenhurst	36_09_06061	2.3		
Greenhurst	West	Southwest	Greenhurst	36_09_06063	14.8		
<b>Greenhurst Total</b>	West	Southwest			17.1		
Sinclairville	West	Southwest	Sinclairville	36_08_07261	85.8		
<b>Sinclairville Total</b>	West	Southwest			85.8		

Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

New York IVM – FY18 Lump Sum Pricing

Division	Region	Line Name and Number	Work Type	Herbicide Mix Code	Treatment Method	UOM	QTY	Price
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1	Ta	Hydraulic Low Volume Foliar	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1	H	Backpack Low Volume Foliar	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1	U	Cut and Stump Treat	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1	U	Cut Stump Treat and Windrow	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1		Cut No Treat	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1		Cut No Treat and Windrow	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1		Mechanical Mowing	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	1		Open Field/Other No Treatment	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	2		Trim Prune Tree	Acres		
Central	Mohawk Valley	Yahnundasis - Westmoreland #24	2	U	Cut Stump Treat and Chip	Acres		
<b>Central</b>	<b>Mohawk Valley</b>	<b>Yahnundasis - Westmoreland #24 Total</b>						
Central	Northern	Franklin Falls - Bloomingdale #31	1		Hydraulic Low Volume Foliar	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1	H	Backpack Low Volume Foliar	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1	U	Cut and Stump Treat	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1	U	Cut Stump Treat and Windrow	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1		Cut No Treat	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1		Cut No Treat and Windrow	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1		Mechanical Mowing	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	1		Open Field/Other No Treatment	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	2		Trim Prune Tree	Acres		
Central	Northern	Franklin Falls - Bloomingdale #31	2	U	Cut Stump Treat and Chip	Acres		
<b>Central</b>	<b>Northern</b>	<b>Franklin Falls - Bloomingdale #31 Total</b>						
Central	Northern	High Falls - Union Falls #37	1		Hydraulic Low Volume Foliar	Acres		
Central	Northern	High Falls - Union Falls #37	1	H	Backpack Low Volume Foliar	Acres		
Central	Northern	High Falls - Union Falls #37	1	U	Cut and Stump Treat	Acres		
Central	Northern	High Falls - Union Falls #37	1		Cut Stump Treat and Windrow	Acres		
Central	Northern	High Falls - Union Falls #37	1		Cut No Treat	Acres		
Central	Northern	High Falls - Union Falls #37	1		Cut No Treat and Windrow	Acres		
Central	Northern	High Falls - Union Falls #37	1		Mechanical Mowing	Acres		
Central	Northern	High Falls - Union Falls #37	1		Open Field/Other No Treatment	Acres		
Central	Northern	High Falls - Union Falls #37	2		Trim Prune Tree	Acres		
Central	Northern	High Falls - Union Falls #37	2	U	Cut Stump Treat and Chip	Acres		
<b>Central</b>	<b>Northern</b>	<b>High Falls - Union Falls #37 Total</b>						
Central	Northern	Lake Clear - Lake Colby #30	1		Hydraulic Low Volume Foliar	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1	H	Backpack Low Volume Foliar	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1	U	Cut and Stump Treat	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1	U	Cut Stump Treat and Windrow	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1		Cut No Treat	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1		Cut No Treat and Windrow	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1		Mechanical Mowing	Acres		
Central	Northern	Lake Clear - Lake Colby #30	1		Open Field/Other No Treatment	Acres		
Central	Northern	Lake Clear - Lake Colby #30	2		Trim Prune Tree	Acres		
Central	Northern	Lake Clear - Lake Colby #30	2		Cut Stump Treat and Chip	Acres		
<b>Central</b>	<b>Northern</b>	<b>Lake Clear - Lake Colby #30 Total</b>						



Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

Central	Northern	Soft Maple - Moshier #7	1		Hydraulic Low Volume Foliar	Acres	-	\$	-
Central	Northern	Soft Maple - Moshier #7	1	H	Backpack Low Volume Foliar	Acres			
Central	Northern	Soft Maple - Moshier #7	1	U	Cut and Stump Treat	Acres			
Central	Northern	Soft Maple - Moshier #7	1	U	Cut Stump Treat and Windrow	Acres			
Central	Northern	Soft Maple - Moshier #7	1		Cut No Treat	Acres			
Central	Northern	Soft Maple - Moshier #7	1		Cut No Treat and Windrow	Acres			
Central	Northern	Soft Maple - Moshier #7	1		Mechanical Mowing	Acres			
Central	Northern	Soft Maple - Moshier #7	1		Open Field/Other No Treatment	Acres			
Central	Northern	Soft Maple - Moshier #7	2		Trim Prune Tree	Acres			
Central	Northern	Soft Maple - Moshier #7	2	U	Cut Stump Treat and Chip	Acres			
<b>Central</b>	<b>Northern</b>	<b>Soft Maple - Moshier #7 Total</b>							
Central	Northern	Taylorville - Boonville #5&6	1		Hydraulic Low Volume Foliar	Acres			
Central	Northern	Taylorville - Boonville #5&6	1	H	Backpack Low Volume Foliar	Acres			
Central	Northern	Taylorville - Boonville #5&6	1	U	Cut and Stump Treat	Acres			
Central	Northern	Taylorville - Boonville #5&6	1		Cut Stump Treat and Windrow	Acres			
Central	Northern	Taylorville - Boonville #5&6	1		Cut No Treat	Acres			
Central	Northern	Taylorville - Boonville #5&6	1		Cut No Treat and Windrow	Acres			
Central	Northern	Taylorville - Boonville #5&6	1		Mechanical Mowing	Acres			
Central	Northern	Taylorville - Boonville #5&6	1		Open Field/Other No Treatment	Acres			
Central	Northern	Taylorville - Boonville #5&6	2		Trim Prune Tree	Acres			
Central	Northern	Taylorville - Boonville #5&6	2	U	Cut Stump Treat and Chip	Acres			
<b>Central</b>	<b>Northern</b>	<b>Taylorville - Boonville #5&amp;6 Total</b>							
Central	Northern	Tupper Lake - Piercefield #39	1		Hydraulic Low Volume Foliar	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1	H	Backpack Low Volume Foliar	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1	U	Cut and Stump Treat	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1		Cut Stump Treat and Windrow	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1		Cut No Treat	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1		Cut No Treat and Windrow	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1		Mechanical Mowing	Acres			
Central	Northern	Tupper Lake - Piercefield #39	1		Open Field/Other No Treatment	Acres			
Central	Northern	Tupper Lake - Piercefield #39	2		Trim Prune Tree	Acres			
Central	Northern	Tupper Lake - Piercefield #39	2	U	Cut Stump Treat and Chip	Acres			
<b>Central</b>	<b>Northern</b>	<b>Tupper Lake - Piercefield #39 Total</b>							
Central	Northern	Union Falls - Franklin Falls #34	1		Hydraulic Low Volume Foliar	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1	H	Backpack Low Volume Foliar	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1	U	Cut and Stump Treat	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1	U	Cut Stump Treat and Windrow	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1		Cut No Treat	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1		Cut No Treat and Windrow	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1		Mechanical Mowing	Acres			
Central	Northern	Union Falls - Franklin Falls #34	1		Open Field/Other No Treatment	Acres			
Central	Northern	Union Falls - Franklin Falls #34	2		Trim Prune Tree	Acres			
Central	Northern	Union Falls - Franklin Falls #34	2		Cut Stump Treat and Chip	Acres			
<b>Central</b>	<b>Northern</b>	<b>Union Falls - Franklin Falls #34 Total</b>							

**Notes**

All work and equipment required for the Work shall be in accordance with the Company's Agreement Form, together with all the drawings and specifications listed below (The "Specification"): 1) National Grid RFP FY18 Vegetation Management Program Bid; 2) Agreement's schedule entitled "Overview - Vegetation Management Services" revised April 26, 2016, 3) MA Distribution Line Clearance Specifications, updated 04/20/2015, 4) RI Distribution Line Clearance Specifications, updated 04/20/2015, and 5) NY Distribution Line Clearance Specifications, updated 04/20/2015. It is understood that contractors pricing will be effective through Fiscal Year 2018 (April 1, 2017 - March 31, 2018)

**Schedule C: FY18-FY22 Labor & Equipment Rates**

FY18-FY22 Labor Rates: New York

Annual Price Escalator:  %

UNIT DESCRIPTION	FY18 Unit Cost	FY19 Unit Cost	FY20 Unit Cost	FY21 Unit Cost	FY22 Unit Cost
A Foreman or equivalent					
B Foreman or equivalent					
Equipment Operator					
Field Mechanic					
Flagger					
General Foreman or equivalent					
Groundman or equivalent					
Journeyman or equivalent					
Special Large Equipment Operator					
Trainee 1 Yr or equivalent					
Trainee 2 Yr or equivalent					
Trainee 3 Yr or equivalent					
Truck Driver					
Time and a Half (Reg Plus Prem) - A Foreman or equiv					
Time and a Half (Reg Plus Prem) - B Foreman or equiv					
Time and a Half (Reg Plus Prem) - Equipment Operator					
Time and a Half (Reg Plus Prem) - Field Mechanic					
Time and a Half (Reg Plus Prem) - Flagger					
Time and a Half (Reg Plus Prem) - General Foreman or equivalent					
Time and a Half (Reg Plus Prem) - Groundman or equiv					
Time and a Half (Reg Plus Prem) - Journeyman or equiv					
Time and a Half (Reg Plus Prem) - Special Large Equipmt Operator					
Time and a Half (Reg Plus Prem) - Trainee 1 yr or equiv					
Time and a Half (Reg Plus Prem) - Trainee 2 yr or equiv					
Time and a Half (Reg Plus Prem) - Trainee 3 yr or equiv					
Time and a Half (Reg Plus Prem) - Truck Driver					
Double Time (Reg Plus Prem) - A Foreman or equiv					
Double Time (Reg Plus Prem) - B Foreman or equiv					
Double Time (Reg Plus Prem) - Equipment Operator					
Double Time (Reg Plus Prem) - Field Mechanic					
Double Time (Reg Plus Prem) - Flagger					
Double Time (Reg Plus Prem) - General Foreman or equivalent					
Double Time (Reg Plus Prem) - Groundman or equiv					
Double Time (Reg Plus Prem) - Journeyman or equiv					
Double Time (Reg Plus Prem) - Special Large Equipmt Operator					
Double Time (Reg Plus Prem) - Trainee 1 yr or equiv					
Double Time (Reg Plus Prem) - Trainee 2 yr or equiv					
Double Time (Reg Plus Prem) - Trainee 3 yr or equiv					
Double Time (Reg Plus Prem) - Truck Driver					

FY18-FY22 Equipment Rates: New York

Fuel Adjustment Percentage: ████ %

Description	Unit Price
30 Ton Crane with 100' boom	
32" tree spade with operators	
44" tree spade with operator	
4X4 TRACTOR WITH CHIPPER	
5-7 Ton Equipment trailer	
6 Wheel Log Truck	
70" tree spade with operator	
BACKHOE	
BACKPACK MOTORIZED	
Backyard Lift 40 - 42 height with trailer	
BIGFOOT 60FT	
BIGFOOT 70FT	
BRUSH HOG FARM TRACTOR 4x4	
BRUSH SAW	
BUCKET 40FT	
BUCKET 45FT	
BUCKET 50FT	
BUCKET 55FT	\$ <span style="background-color: black; color: black;">████████████████████</span>
BUCKET 70FT	\$ <span style="background-color: black; color: black;">████████████████████</span>
BUCKET OTHER	\$ <span style="background-color: black; color: black;">████████████████████</span>
CHIPPER 20" OR LARGER	
CHIPPER 20" TOW BEHIND	\$ <span style="background-color: black; color: black;">████████████████████</span>
CHIPPER DRUM 12"	\$ <span style="background-color: black; color: black;">████████████████████</span>
CHIPPER DRUM 18"	
CHIPPER ON 4x4	
CHIPPER SELF PROPELLED BACK LOT	
CHIPPER SELF-DISK	
CHIPPER TRUCK CREW CAB	
Dozer 850	
DOZER CAT D-4 OR JD 450	
DOZER CAT D-5 OR JD 550	
DOZER CAT D-6	
DOZER CAT D-7	
DOZER CAT D-8	
DOZER JD 650	
DUMP TRUCK SINGLE AXLE	
DUMP TRUCK TANDEM AXLE	
EQUIPMENT TRAILER 20 TON	
FLATBED ROLLBACK	
Flextrack Carrier w/Dump Bed	
GRADEALL	
H/D SKID STEER WITH 40 BUCKET	
H/D Skid steer with grapple	
H/D Skid steer with mower deck	
H/D SKID STEER WOTJ SHIPPER	
HAY MULCHING MACHINE	

Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

HYDRO AXE/KRESHAW		
Jaraff Type Tree Pruner	\$	
LOADER JD 455/555		
LOG LOADER	\$	
MECHANIC SERVICE TRUCK		
MOVING CHARGE - SKID STEER (FROM JOB TO JOB)		
MOVING CHARGE - SKIDDER BUCKET (FROM JOB TO JOB)	\$	
MOVING CHARGE -SKID STEER (INITIAL MOVE TO NGRID)		
MOVING CHARGE -SKIDDER BUCKET (INITIAL MOVE TO NGRID)		
MOWER - 4X4 TRACTOR	\$	
MOWER - EXCAVATOR		
MOWER - HYDRO AXE		
MOWER - TRACTOR		
MOWER- OTHER		
PICKUP 4 x4	\$	
PICKUP 4x4 SPRAY UNIT		
Pickup Crew Cab 4x4		
PICKUP TRUCK		
POWER SAW	\$	
Rear Lot Aerial Lift		
RUBBER TIRED LOADER		
Skid Mounted Straw Mulcher/BaleChopper		
SKIDDER BUCKET 40FT		
SKIDDER BUCKET 45FT		
SKIDDER BUCKET 50FT		
SKIDDER BUCKET 55FT		
SKIDDER BUCKET 70FT		
SKIDDER BUCKET OTHER		
SKIDDER SPRAY UNIT		
SKIDDER-JD 440 OR EQUIV.		
SKIDDER-JD 540 OR EQUIV.		
SMALL TRACKSTER/4x4 ATV		
SPLIT DUMP / BRUSH TRUCK		
SPRAY NURSE TRUCK 500 GALLON		
SPRAYER - HAND PUMP		
SPRAYER - MOTORIZED BACKPACK		
SPRAYER - SKIDDER MOUNTED		
SPRAYER - TRUCK MOUNTED		
STUMP GRINDER		
STUMP GRINDER - 2.70 hp Self Propelled		
Timbco with Operator		
TRACKED EXCAVATOR		
Tracked Excavator 150/160 Class		
Tracked Excavator 200 Class		
TRACKED SPRAY 300 GALLON TANK		
TRACKED WHOLE TREE CHIPPER-BRUSH BANDIT 1850		
Tracked Whole Tree Chipper-Brush Bandit 1900		
TRACTOR & LOWBOY 40 TON		
TRAILER 6-12 TON		
Truck 1 Ton 4x4 Dump		

Contract between National Grid USA Service Company, Inc. and K.W. Reese, Inc. – Vegetation Management

Truck 1 Ton 4x4 Flatbed	
TRUCK MOUNTED LIFT 4x4 ALL TERRAIN/BIGFOOT	
Truck Rollback w. Hyd. Flatbed	
Truck Trailer Mounted Hydroseeder	
WHOLE TREE HARVESTER	
WORKING VAN	
FELLER BUNCKER - (MAKE & MODEL)	
FELLER BUNCKER - (MAKE & MODEL)	

Labor & Equipment Notes

[REDACTED]

[REDACTED]

**Schedule D: Hazard Tree Removal Unit Pricing**

Distribution Cycle Trim

Unit Price Description	Unit Price
<b>Tree Removals - Maintained</b>	
9" up to 13"	\$
9" up to 13" Associated wood removed	\$
13" up to 18"	\$
13" up to 18" Associated wood removed	\$
18" up to 24"	\$
18" up to 24" Associated wood removed	\$
<b>Tree Removals - Roadside</b>	
9" up to 13"	\$
9" up to 13" Associated wood removed	\$
13" up to 18"	\$
13" up to 18" Associated wood removed	\$
18" up to 24"	\$
18" up to 24" Associated wood removed	\$
<b>Tree Removals - Un-Maintained</b>	
9" up to 13"	\$
9" up to 13" Associated wood removed	\$
13" up to 18"	\$
13" up to 18" Associated wood removed	\$
18" up to 24"	\$
18" up to 24" Associated wood removed	\$

IVM

Unit Price Description	Unit Price
BT/C tree removal 9" up to 12" diameter	
S/DL tree removal 9" up to 12" diameter	
BT/C tree removal 12" up to 18" diameter	
S/DL tree removal 12" up to 18" diameter	
BT/C tree removal 18" up to 24" diameter	
S/DL tree removal 18" up to 24" diameter	
BT/C tree removal 24" up to 30" diameter	
S/DL tree removal 24" up to 30" diameter	
BT/C tree removal 30" up to 36" diameter	
S/DL tree removal 30" up to 36" diameter	
BT/C tree removal 36" up to 42" diameter	
S/DL tree removal 36" up to 42" diameter	
BT/C tree removal 42" up to 48" diameter	
S/DL tree removal 42" up to 48" diameter	

Unit Pricing Notes





**Schedule E**

**TERMS AND  
CONDITIONS  
FOR  
CONSTRUCTION**

**Form 00700 (Rev. April 11, 2016)**

**Schedule F**

**NON-DISCLOSURE AGREEMENT**

**Dated June 29, 2016**