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Blanket Agreement 

THIS AGREEMENT made and entered into effective on the date when signed by the party 
signing last in time, by and between National Grid USA Service Company, Inc., a corporation 
organized and existing under the laws of the Commonwealth of Massachusetts, with its principal 
place of business at 40 Sylvan Road, Waltham, Massachusetts 02451 for and on behalf of its 
affiliate companies which may include the following entities: Massachusetts Electric 
Company, Nantucket Electric Company, New England Power Company, The Narragansett 
Electric Company, and Niagara Mohawk Power Corporation (hereinafter collectively the 
“COMPANIES” and individually the “Company”) (“Owner”), and Sparks Energy, Inc. 
(“Contractor”), having its office and principal place of business at 1370 Kirby Bridge Road, 
Danville, AL 35619, collectively the Parties for the Services identified hereafter as: 

New York and New England  
Overhead Line Emergency Restoration Services  

Transmission & Distribution  

SAP Contract № 4400008311 

ARTICLE 1 – SCOPE OF WORK 

 1.1 The scope of work to be performed under this Agreement is the provision of electric 
Transmission and Distribution (T&D) emergency response services for including, but not 
limited to storms and localized catastrophic damage to T&D facilities in the National Grid 
United States Service Territory. Specific requests for such services and event-specific 
details will be made by National Grid and/or its Affiliates in accordance with the Process 
described in Schedules B and/or C. 

 1.2 The Contractor, which is, and shall at all times remain, an independent Contractor, hereby 
agrees to provide all materials (not otherwise furnished by Owner), labor, equipment, 
apparatus, tools, facilities, testing, and services to do all things necessary to safely 
complete the emergency or disaster recovery electric transmission and distribution 
construction and restoration services as requested by the Owner in response to the 
circumstances of each event for which the Contractor is called out and as assigned by 
authorized Owner’s representatives (“the Work”). Contractor shall provide and render 
said services in accordance with terms and conditions as included hereafter in this 
Agreement, and shall submit for payment and be paid for the Work as prescribed in 
Schedule A, Terms and Conditions Form 00750 Articles 7 and 8, and Schedule B 
Sections 11 and 12. 

 1.3 Owner shall, unless otherwise provided for in writing and agreed to by both parties, 
provide line materials for this Work. Contractor may be required to load, haul, handle, 
store in a secure place, and transport said materials from or to designated storage yards 
to or from assigned destinations or sites at which the Work is to be performed and as 
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may be required for the performance of the Work in accordance with the Agreement, and 
all manufacturers' recommendations. The Contractor shall cooperate with the Owner 
regarding all security measures. The Contractor shall be solely responsible for handling, 
unloading, storage and protection of equipment and material, whether Owner or 
Contractor furnished, against deterioration or damage from any cause, vandalism, and 
theft until Contractor’s Release. 

 1.4 The Contractor shall inspect all Work and make or cause to be made all tests required 
by the Agreement, and ensure that all Work is performed and completed in compliance 
with associated standards, specifications, industry codes, laws, and regulations. 

 1.5 Contractor shall perform, and its personnel shall be subject to, background checks in 
accordance with Owner’s most recent Security policy. Owner’s Security Department will 
provide policy or procedure changes in accordance with Agreement Article 8, Notices. 

 1.6 The Contractor agrees that Owner has no obligation to award any Work or any specific 
quantity of Work to the Contractor. In the event Contractor mobilizes resources following 
a call-out by the Owner, and upon their arrival the Owner does not assign Work to those 
resources at the site assigned show-up, the Contractor will be reimbursed in accordance 
with Articles 5 and 6, and Schedules B and D. 

 1.7 Once arriving at the designated National Grid Work facility or staging site, Contractor is 
to participate in a storm briefing and orientation meeting with the Owner (Schedule B § 
4). The Contractor may be required to participate in special training. 

 1.8 The Owner may at its sole discretion interrupt, suspend, or delay execution of all or 
any part of the assignment for any reason whatsoever upon written notice to the 
Contractor specifying the nature and expected duration of the interruption, suspension, 
or delay. Contractor shall recognize and invoice for appropriate stand-by. 

 1.9 Contractor agrees not to depart from an assignment until it secures from the Owner a 
release from emergency services in accordance with Schedule B-1 § 8. 

ARTICLE 2 - CONTRACT DOCUMENTS 

 2.1 The following documents, including all attached schedules, appendices, exhibits or other 
attachments thereto, that are incorporated by reference as if fully set forth herein, and 
are hereinafter referred to collectively and individually as the "Contract Documents" or 
the “Agreement". The order of precedence for commercial terms shall be as follows, 
with the caveat that if there is a conflict for field operations and invoicing, the terms of 
Schedule B shall take precedence over the respective terms in Schedule A: 

1. Agreement 
2. Schedule A, Terms and Conditions for Overhead Line Emergency Restoration 

Services 750, Rev. March 2, 2020 
3. Schedule B, OHLERS Contract Specifications 
4. Schedule C, Price Schedules 
5. Schedule D, NGSP 6 – Attachment B-1 National Grid Requirements for 

Contractor Employee Background Check & Contractor Compliance Statement 
(for National Grid Level 1 Baseline Requirements Only), rev. 07/20/2016 

6. Schedule E, Compliance Affidavit – Compliance with U.S. Department of 
Transportation Regulations 49 CFR Parts 40, 199 & 382 
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7. Schedule F, Contractor's Certificate of Insurance 

 2.2 Insurance Updates. Contractor shall maintain insurance coverage for the duration of this 
Contract/Agreement/Purchase Order. Said coverage shall meet or exceed the levels 
specified by the Terms and Conditions of Schedule A that are associated with 
this Contract. 

2.2.1 The Contractor shall annually submit by January 20 to the Owner, a current 
Certificate of Insurance (Schedule E) with minimum requirements as specified in 
Schedule A, Terms and Conditions, Article 13. The Certificate updates shall be 
submitted in accordance with Article 8 by Contractors that DO NOT participate in 
the Owner’s ISNetworld Program. 

2.2.2 Contractors participating in the ISNetworld program shall submit directly to ISN a 
Certificate update in accordance with the Owner’s ISNetworld program 
requirements. 

2.2.3 Failure to comply with either the timely certificate submittal or complete coverage 
requirements could result in Owner’s Release from the assignment and payment 
of only limited obligations for services rendered by the Contractor, and denial of 
demobilization costs from the point of release. 

 2.3 The Contractor acknowledges that the Owner may enter into other contracts related to 
restoration services and may require any other contractor, including the Owner or its 
affiliates, to provide labor or materials to the assignments related to those given the 
Contractor. Such other contracts shall not be cause for the Contractor to claim a change 
under Schedule A, Terms and Conditions 750, Article 9.0. The Contractor shall afford 
reasonable opportunity to and cooperate with other contractors, the Owner, or its 
affiliates for the introduction and storage of their materials and the execution of their 
work. The Contractor also acknowledges that coordination with others may entail 
occasional rescheduling of the Work. Any difference or conflict which may arise 
between the Contractor and others shall be resolved as determined by the Owner. 

 2.4 Definitions associated with this Agreement are included below, supplemented by others 
in Schedule A, Terms and Conditions 750, §1, and Schedule B, Specifications § 1.2. 

"Contract Number" means the SAP numeric associated with the Agreement, and from 
which Purchase Orders are created to decrement a funding limit established for the 
particular SAP master services contract. 

“Contractor” means the party identified as such in the Agreement, and, if authorized by 
Owner, its successors and assigns. 

“Emergency Work” means the Company’s declaration that a situation or occurrence of a 
serious nature (earthquake, tornado, severe sleet, snow, ice and/or ice, extreme heat) 
demanding immediate action for the commencement of physical repair activities of the 
Company’s electric lines and associated facilities. It is further understood that the 
Company, not the Contractor, shall decide when an emergency exists or when it is over. 
This decision rests solely with the Company. 
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“Purchase Order” (“PO”) means the serially numbered document issued by the Owner for 
accounting purposes and related to the SAP® Contract N. PO numbers will be referenced 
by the Contractor for invoicing purposes. The SAP Contract number identified as such in 
the Agreement is used for Owner’s internal record and accounting purposes. 

“Release” means that hour designated by the Owner when the Contractor’s restoration 
services are no longer needed and the Contractor is authorized to demobilize. Release 
is to be documented on that date’s Time Sheet (Schedule B). 

"Specification" means, as may be amended from time to time, the technical 
requirements and procedures including any accompanying appendices, attachments or 
exhibits referred to therein and incorporated by reference in the Agreement as if fully 
set forth therein. 

"Subcontractor" means any organization, firm or individual, regardless of tier, which the 
Contractor retains during the term of the Agreement to provide labor, materials, 
services, and/or equipment in connection with the Agreement. 

ARTICLE 3 - TERM 

 3.1 The Agreement shall become effective when the Agreement is executed by both parties 
and shall continue in full force and effect until the expiration of all guarantees, 
warranties and indemnities provided for therein. 

 3.2 This Agreement shall remain valid through March 31, 2024. 

 3.3 Owner reserves the right to extend or suspend or terminate this Agreement in 
accordance with Schedule A, 750 Terms and Conditions, Article 14. 

ARTICLE 4 – SCHEDULE 

 4.1 Any Work to be performed (an ‘assignment’) under this Agreement shall commence on 
the date specified in the relevant Storm Support Confirmation Form (SSC), or alternative 
directive, and shall be completed in accordance with a schedule developed by the 
Contractor and accepted by the Owner. Schedules will vary depending on the particular 
assignment. 

 4.2 The Contractor may be reassigned to provide services in another operating region, 
depending on the scope or circumstances of the emergency, and shall accordingly 
coordinate a response schedule with the Owner’s Field Representatives. The Contractor 
shall prepare updated schedules, forms, and reports as requested by the Owner. 

 4.3 Work shall be assigned as set forth in the Specification and shall be authorized only 
upon receipt of a signed SSC. 

ARTICLE 5 – CONTRACT PRICING  
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 5.1 This is a Time and Expense Contract. Reimbursements made under the Purchase 
Order(s) associated with this Agreement shall only be for Emergency Work activities 
authorized under this Agreement, regardless of any other Purchase Orders, 
Agreements, or Contracts the Contractor may have with the Owner. 

 5.2 Pricing for Purchase Order payments of invoices received under this Contract shall be 
based on actual and verifiable hourly costs, and shall be in accordance with all Contract 
Documents, especially Schedule B, and shall be paid at the annual Labor and 
Equipment hourly rates as included as Schedule D. Contractor acknowledges that 
Owner will reimburse in accordance only with these rates, regardless of any agreement 
between the Contractor and any other entity. Owner will reimburse only for resources 
that are previously approved to mobilize. Rates not listed herein will not be reimbursed 
without written acceptance by the Owner prior to submittal of an invoice. 

 5.3 Reimbursement for rental of equipment, not set forth in the Agreement, or not otherwise 
identified and accepted in writing by Owner prior to mobilization, but verified by Contract 
Administrator as deployed at Owner’s request, shall be based on the requirements of 
Schedule A § 9.5.3. 

ARTICLE 6 – INVOICING AND PAYMENT 

 6.1 Contractor acknowledges that it understands that National Grid is allowed to recover the 
incremental cost of storm restoration not included in its base rates. By accepting this 
Agreement the Contractor agrees to provide Owner with timely, complete, and precise 
backup documents with each invoice that are sufficient to support the Owner’s cost 
recovery reporting and audits. Invoices are to be submitted for each event (call out, storm, 
assignment, or emergency). Contractor agrees that it will implement management 
controls to ensure the accuracy of billing of resources for man hours, equipment, and 
miscellaneous expenses associated with the Work for each assignment. 

 6.2 The SAP Contract Number henceforth associated with this Agreement is assigned to 
align with the Owner’s former ERP System Purchase Order Number referenced in the 
original Agreement as follows: 

SAP Contract № 4400008311 

 6.3 The SAP Contract Number represents an element of the Owner’s Purchasing and 
account management system. Contractor is not to use or substitute use of this number 
on its invoicing in the place of Purchase Orders. Purchase Orders are drawn against the 
funding associated with the respective SAP Contract Numbers. Owner’s operations, 
engineering or project management representative requesting Work will coordinate Work 
assignments with the Contractor in accordance with the Agreement, and the Owner’s 
requesting entity shall establish a Purchase Order number to be associated with the 
respective assignments. Owner’s Work requesting entity is responsible for providing 
Contractor with a proper PO number before final invoice submittal. 

 6.4 In addition to the specific requirements for each payment as outlined in Schedule B- 
1 § 12, the Contractor’s submittal of an invoice shall represent a certification by 
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Contractor that it has complied with the quality assurance requirements, scheduling 
requirements, the safety requirements, environmental requirements, and all other terms 
and conditions set forth in this Agreement. 

 6.5 Adequate supporting documentation must be provided to validate the labor and 
equipment hours and expenses associated with the support services provided (see 
Schedule B-1, § 11 and § 12). National Grid will not process invoices that are 
incomplete or illegible. 

 6.6 At times the Owner may elect to enable charter flights to mobilize crews. Invoicing shall 
reflect only the labor hours for resources so chartered. With Owner’s prior written 
approval, Contractor may fly resources to the site using a commercial carrier. Owner will 
reimburse without markups only the most direct economy class air ticket with full 
receipts supporting the invoice. With prior written approval, the Owner will reimburse the 
Contractor for labor (de)mobilized by commercial or charter air to the “site” from a 
location other than Contractor’s home portal. Owner will pay economy class air fare, 
basic baggage, taxi, and employee waiting time for the most direct (time) flight 
connections. 

 6.7 Reimbursement for all Subcontractors is subject to Owner’s prior authorization to 
subcontract in each specific instance of change, and shall be based on costs actually 
and reasonably incurred in performing changes. Applicable Subcontractor costs shall be 
subject to the same terms and conditions set forth in the Agreement, unless otherwise 
agreed to by Owner. 

 6.8 All invoices submitted by Contractor shall be accompanied by an affidavit in which 

Contractor states that it has paid any and all subcontractors that provided services to 
Contractor in connection with or related to the Services provided by Contractor under 
this Agreement. Company may withhold payment of all or a portion of Contractor’s 
submitted invoices unless and until Company has been provided with evidence of 
Contractor’s payment of its subcontractors. Contractor shall indemnify, defend and hold 
Company harmless from and against any and all claims for payment by Contractor’s 
agents, employees, representatives, and subcontractors. 

 6.9 Upon request the Contractor shall furnish to the Owner a Certified Payroll. 

6.10 Final Payment by the Owner shall not relieve the Contractor of any responsibility, 
warranty, or continuing obligation under the Agreement, nor shall it constitute a waiver 
by the Owner of any claim arising hereunder. Acceptance of the final payment shall 
constitute a waiver of all claims by the Contractor. Owner will not accept any changes 
submitted by the Contractor after final payment. 

6.11 No payment made hereunder, except for the final payment, shall be considered as 
acceptance of any Work. All payments shall be subject to correction or adjustment in 
subsequent payments. Owner may request, and Contractor agrees to issue, a credit or 
refund if partial payments, upon audit, are determined as overcompensated. 

ARTICLE 7 - SAFETY 
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procedures and requirements, notwithstanding those incorporated into Schedule B-1, §4. 

 7.2 Any and all subcontractors retained by the Contractor shall observe and operate in 
accordance with all terms, provisions, criteria, and requirements incumbent upon the 
Contractor, including Safety. Failure by any Contractor resource to adhere to Owner’s 
Safety requirements and practices could result in removal of that (those) resources from 
the site. 

 7.3 It is understood that the Owner reserves the right to remove the Contractor from the site 
for flagrant safety violations. Such shall be the cause for Termination (Schedule A, 
Article Termination for Safety will allow Owner to deny Contractor’s entitlement to any 
further compensation after the time of the incident causing termination. 

 7.4 Contractors are not required, for the purposes of this Agreement only, to participate in 
the ISNetworld safety recordation program administered for National Grid. However, 
Contractors and subcontractors otherwise performing non-emergency services work 
(normal high- and medium-risk project work) for the Owner as ISN participants shall 
continue to operate in accordance with Owner’s Safety Program when required to also 
provide emergency services under this Agreement. 

 7.5 Owners Safety Department shall provide policy and procedural changes in accordance 
with Agreement Article 8, Notices. 

ARTICLE 8 - NOTICES 

 8.1 Written notices required or permitted under this Agreement shall be provided by post 
and email addressed to: 

For the Contractor: For the Owner:  

Ottis Sparks Matt Bieber 
President Category Manager, OHL Services 
Sparks Energy, Inc National Grid 
1370 Kirby Bridge Rd 40 Sylvan Road 
Danville, AL 356019 Waltham, MA 02451 
jsparks@sparksinc.com Matthew.Bieber@nationalgrid.com 

 8.2 A copy of any notice shall also be emailed only to the Owner’s (Schedule B, ERL) 
External Resource Manager for the Work: 

Avia Levin 
Storm Program Manager 
National Grid 
40 Sylvan Road 
Waltham, MA 02451 
Avia.Levin@nationalgrid.com 

 8.3 If an authorized field change, a copy of any such notice shall also be given to the 
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appropriate Owner’s Field Representative (Schedule B, RCS) supervising the Work. 
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ARTICLE 9 - ENTIRE AGREEMENT 
 
9.1 This Agreement, including all Contract Documents, constitutes the entire Agreement 

between the Owner and the Contractor, with respect to the Work specified, and all 
previous representations relative thereto, either written or oral are hereby annulled and 
superseded.  No modification of any of the provisions of this Agreement shall be binding 
unless in writing and signed by a duly authorized representative of each party hereto. 

 
9.2 The rights and obligations of each Affiliate utilizing or purchasing Services from 

Contractor under this agreement are several and not joint; to the extent any Affiliate is 
liable in connection herewith, such liability shall be borne only by that Affiliate for which 
the specific services giving rise to such liability were being provided or purchased. 

 
IN WITNESS WHEREOF, each party hereto has caused this Agreement to be executed by its 
duly authorized representative on the day and year set forth below. 
 
 

 
 Sparks Energy, Inc   National Grid USA Service Company 
  

 
Signature   Signature     
 
 
Name   Name                    

 
 
Title   Title                   
 
 
Date   Date                 
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SCHEDULE A 

750 Form Emergency Construction Terms and Conditions rev. March 2, 2020 
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SCHEDULE B  

Overhead Line Emergency Restoration Services Specification 
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SCHEDULE C  

Price Schedules 
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National Grid Emergency 

Contract Rate Sheet 

Contractor: Sparks Energy Inc. 

Union: IBEW 42 

 
September 1, 2019 - August 31, 2020 September 1, 2020 - August 31, 2021 September 1, 2021 - August 31, 2022 September 1, 2022 - August 31, 2023 September 1, 2023 - August 31, 2024 

Classification Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time  
(x2) 

*GENERAL FOREMAN 

FOREMAN 

HEAD LINEMAN 

SPLICER 

JOURNEYMAN LINEMAN 
APPRENTICE PERIOD 7 

APPRENTICE PERIOD 6 

APPRENTICE PERIOD 5 

APPRENTICE PERIOD 4 

APPRENTICE PERIOD 3 

APPRENTICE PERIOD 2 
APPRENTICE PERIOD 1 

EQUIPMENT OPERATOR A 

EQUIPMENT OPERATOR B 

CABLEMAN 

CABLE TECHNICIAN 

DRIVER GROUNDMAN CDL 
GROUNDMAN 

GROUNDMAN INEXPERIENCED 

*MATERIAL PERSON 

*MECHANIC 

*SAFETY PERSON 
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National Grid Emergency 

Contract Rate Sheet 

Contractor: Sparks Energy Inc. 

Union: IBEW 104 

 
September 1, 2019 - August 31, 2020 September 1,2020-August 31, 2021 September 1, 2021 - August 31, 2022 September 1,2022-August 31, 2023 September 1,2023-August 31, 2024 

Classification Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time  
(x2) 

*GENERAL FOREMAN 

FOREMAN 

HEAD LINEMAN 

SPLICER 

JOURNEYMAN LINEMAN 
APPRENTICE PERIOD 7 

APPRENTICE PERIOD 6 

APPRENTICE PERIOD 5 

APPRENTICE PERIOD 4 

APPRENTICE PERIOD 3 

APPRENTICE PERIOD 2 
APPRENTICE PERIOD 1 

EQUIPMENT OPERATOR A 

EQUIPMENT OPERATOR B 

CABLEMAN 

CABLE TECHNICIAN 

DRIVER GROUNDMAN CDL 
GROUNDMAN 

GROUNDMAN INEXPERIENCED 

*MATERIAL PERSON 

*MECHANIC 

*SAFETY PERSON 
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National Grid Emergency 

Contract Rate Sheet 

Contractor: Sparks Energy Inc. 

Union: IBEW 1249 

 
April 1, 2019 - August 31, 2020 September 1, 2020 - August 31, 2021 September 1, 2021 - August 31, 2022 September 1, 2022 - August 31, 2023 September 1, 2023 - August 31, 2024 

Classification Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time 
(x2) Straight Time 

Premium Time 
(x1.5) 

Double Time  
(x2) 

*GENERAL FOREMAN 

FOREMAN 

HEAD LINEMAN 

SPLICER 

JOURNEYMAN LINEMAN 
APPRENTICE PERIOD 7 

APPRENTICE PERIOD 6 

APPRENTICE PERIOD 5 

APPRENTICE PERIOD 4 

APPRENTICE PERIOD 3 

APPRENTICE PERIOD 2 
APPRENTICE PERIOD 1 

EQUIPMENT OPERATOR A 

EQUIPMENT OPERATOR B 

CABLEMAN 

CABLE TECHNICIAN 

DRIVER GROUNDMAN CDL 
GROUNDMAN 

GROUNDMAN INEXPERIENCED 

*MATERIAL PERSON 

*MECHANIC 

*SAFETY PERSON 
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National Grid Equipment Rate Sheet for Emergency Restoration 

Sparks Energy Inc. 

Per Schedule B, Section 13.2.2, equipment rates are effective until September 1, 2021 and then adjusted by 2% 

Unit  

Code 

Type of  

Equipment 

Subset of 

Type 
Unit Description Notes Example 

Hourly 

Rate* 

TP1 Transport Passenger 
Passenger Vehicle, 1/2 Ton Pickup 

and SUV's 
Carries personnel and limited utilities Corolla, Ford F150 

TP2 Transport Passenger 3/4 Ton Pickup/ 1 Ton Pickup Carries between 4-5 Resources, tools, bags, hats Ford F250-F350 

TP3 Transport Passenger 1-2 Ton Pick Up Dual Wheels on the rear axle referred to as a "Dually" Ford F450-F750 

TP4 Transport Passenger Plows (Pick up trucks) Pick up trucks with plows and/or sanders for roads/walkways 
Ford F250-F350 (Plow 

and Sander) 

TP5 Transport Passenger Tool Truck Construction vehicle to hold tools required for a job C4500 

TP6 Transport Passenger Electrician's Van Full equipped vehicles with electrician's tools E350 

TP7 Transport Passenger Mechanic's Truck Complete with equipment for fixing other vehicles F550 

TT1 Transport Trailer Hot Stick Trailer (<115 kV) 

<115 kV Tools Included, looks similar to a "Pop-up camper" or box 

trailer with slots for each Hot Stick. (Hot stick used to touch and 

manipulate live wires) 

 

TT2 Transport Trailer Hot Stick Trailer (138-161 kV) 

138-161 kV Tools Included, looks similar to a "Pop-up camper" or 

box trailer with slots for each Hot Stick. (Hot stick used to touch and 

manipulate live wires) 

 

TT3 Transport Trailer Hot Stick Trailer (345 kV) 
345 kV Tools Included, looks similar to a "Pop-up camper" with slots for 

each Hot Stick. (Hot stick used to touch and manipulate live wires) 
 

TT4 Transport Trailer 
Wire Puller Less than 10,000 Ibs (Single 

Drum) 

Single wire puller, able to pull wire across distances up to 10,000 

pounds, there is only one drum so only one wire will be pulled 

across at once. 
Wagner Smith 1DPT 90 

TT5 Transport Trailer Wire Puller Four Drum 6000 Ibs or less 
A single wire puller with 4 drums, allowing for 4 new segments of 

wire to be pulled across at once, with a maximum of 6000 lbs 
Wagner Smith 4DPT 36 

TT6 Transport Trailer Wire Puller Four Drum above 6000 Ibs 
A single wire puller with 4 drums, allowing for 4 new segments of 

wire to be pulled across at once, able to pull over 6000 lbs total. 
Wagner Smith 4DPT 75 

TT7 Transport Trailer Wire Puller / Tensioner V-Groove puller 

Allows you to pull old conductor with new conductor, this varies 

from the other pullers, old wire is able to be pulled out while the new 

one is pulled in. 

Wagner Smith T-VBWPT- 

340-72 

TT8 Transport Trailer Wire Puller- Hard line wire- single A wire puller for a much heavier grade of wire than a standard puller.  

TT9 Transport Trailer Wire Puller- Hard line wire- 3 Drum 
A wire puller with 3 drums to pull 3 wires across at the same time, 

but in a heavier grade of wire than the standard wire pullers. 
 

TT10 Transport Trailer Wire / Cable Reel Trailer - Single arbor bar 

Trailer with drums to wind up cable or wire, the arbors allow the wire 

to be reeled in a different way and in different quantities. 

 
TT11 Transport Trailer Wire / Cable Reel Trailer - Dual arbor bar 

 
TT12 Transport Trailer Wire / Cable Reel Trailer- Triple arbor bar  
TT13 Transport Trailer Wire / Cable Reel Trailer- Four arbor bar 

 
TT14 Transport Trailer Wire / Cable Reel Trailer - Self winding A self-winding cable reel used to retract cable automatically 

Hogg Davis Hydra 985,  

Altec AD-108 

TT15 Transport Trailer Cargo Trailer (Single Axle) Transport and store materials and tools, enclosed Wells Cargo, Haulmark 

TT16 Transport Trailer Cargo Trailer (double axle) Transport and store materials and tools, enclosed Wells Cargo, Haulmark 

TT17 Transport Trailer Pole Trailer single Hitch attachment, attached to top of pole. Pole dinky 

TT18 Transport Trailer Pole Trailer multiple Holds multiple poles. Can be extendable or non-extendable. Sauber 

TT19 Transport Trailers 3- Axle Flat Bed 
Different than reg 3-axle, this one made to tow behind a digger, 

will not be a 5th wheel trailer. 
Traileze 

TH1 Transport Hauling Stakerack Body 
1-2 ton capacity, flatbed pickup truck with removable fencing around 

the edges. 
F450 

AB1 Aerial Lifts Buckets 50' Bucket Truck Non-Material Handler 
 AB2 Aerial Lifts Buckets 55' Bucket Truck Non-Material Handler 
 AB3 Aerial Lifts Buckets 60' Bucket Truck Non-Material Handler 
 AB4 Aerial Lifts Buckets 65-70' Bucket Truck Non-Material Handler 
 

AB5 Aerial Lifts Buckets 50' Bucket Truck - Material Handler 
Personnel and materials lift, could have an additional grapple to 

hold equipment when doing work off the ground.  
AB6 Aerial Lifts Buckets 55' Bucket Truck- Material Handler 

Personnel and materials lift, could have an additional grapple to 

hold equipment when doing work off the ground.  
AB7 Aerial Lifts Buckets 60' Bucket Truck Material Handler 

Personnel and materials lift, could have an additional grapple to 

hold equipment when doing work off the ground.  
AB8 Aerial Lifts Buckets 65-70' Bucket Truck - Material Handler 

Personnel and materials lift, could have an additional grapple to 

hold equipment when doing work off the ground.  
ED1 Excavation 

Digger  

Derrick 
Digger Derrick 47' 4X2 

Digger Derrick truck with auger, this one is 2-wheel drive, used for  

side road and lighter duty.  
ED2 Excavation 

Digger  

Derrick 
Digger Derrick 47' 4X4 / Track 

Digger Derrick truck with auger, 4x4 or Track equipment for 

offroading heavier duty material  
ED3 Excavation 

Digger  

Derrick 
Digger Derrick Backyard Machine 

Backyard diggers to drill holes into the ground, could be used for 

fence post. Skylift Super6000 

TG1 Tools Generators 0-10 kW (max 600 V) Portable, gasoline powered, price to include fuel 
 

TL1 Tools Light Plants Medium - Light Tower 6KW or below 
Small towbehind light plant with generator on board, lights are 

raised from the trailer to give light to worksite. 
Magnum 6KW 

TTC1 Tools 
Traffic  

Control 
Cones Orange work zone cones (preferably with reflectorized tape)  

TH1 Tools Hand Tools Chain Saw Saw used to cut wood, hand held equipment Stihl MS441 

TH2 Tools Hand Tools Crimper 
Used to pinch metal connectors onto another piece of metal or other 

material. 
Greenlee gator 

TH3 Tools Hand Tools 
Jack Hammer up to 90 lbs / hand held 

rock drill 
Hand held hammer with pick used to break concrete or asphalt  

TH4 Tools Hand Tools Pump 3" or smaller Small water pump to remove or bring water to a certain area 
 TH5 Tools Hand Tools 60 Ton Press includes pumps, hoses and dies 
 

TA1 Tools Access Matting 
standard fiber or HDPE panel mat for vehicle support on lawns or  

ROW - price per mat unit, funish, install & remove 

e.g., DuraDeck® or  

AlturnaMATS®  
* Any standby rate or additional equipment will be based on Schedule B, Section 11. 
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SCHEDULE D  

Overhead Line Emergency Restoration Services Agreement 

NGSP 6 – Attachment B-1
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Attachment B-1 – National Grid Requirements for Contractor 
Employee Background Check & Contractor Compliance 
Statement (for National Grid Level 1 Baseline Requirements Only) 05-31-17 

The entity or entities engaged or to be engaged under this contract to perform services for National Grid 

are alluded to in this document as “Contractor.” The individuals who will perform work for National 

Grid under this contract, including employees, principals, sole proprietors, and contingent staff 

provided by the Contractor, are referred to as “Contractor Employees.” 

Contractor must be able to evidence to National Grid or its agent that it has verified Contractor 

Employees’ identities and that all Contractor Employees are legally eligible to work in the country 

where the work is to be performed. National Grid requires that U.S. Contractors complete a Consent 

Based Social Security Number Verification (CBSV) on their Contractor Employees and match the 

results with other identification documents provided by their employees during their hiring practices. 

This represents a minimum background check requirement. Additional requirements may be deemed 

appropriate by National Grid or the Contractor or may be required by law, regulation, or other bodies 

having jurisdiction over the work of the Contractor. These background checks must be completed for 

all Contractor Employees before they begin work under the contract, whether brought on at the outset 

of a contract or at any other point in the contract term. If it is determined at any time that a Contractor 

Employee does not meet the background requirements or has falsified a document that is or was part of 

the background check, Contractor shall notify National Grid Security immediately. National Grid 

Security will determine if the Contractor Employee must be removed from the work and will notify 

Contractor in writing of its determination. Contractor must maintain a record of all background checks 

and correspondence with National Grid regarding background checks performed during the term of the 

contract and shall provide confirmation to National Grid upon request that the necessary background 

checks were performed and there were no adverse results. Upon reasonable notice, National Grid may 

perform an audit of Contractor’s background check records, background check program and all 

supporting documents concerning the background of any Contractor Employee performing work for 

National Grid should questions arise of character, veracity of previous employment and education, or 

allegations of criminal activity on the part of Contractor Employees or upon request from the National 

Grid business unit; provided that National Grid may be asked to sign an additional confidentiality 

agreement in form and substance reasonably satisfactory to Contractor. National Grid’s direct costs and 

the cost for any contracted audit services will be at the expense of National Grid. National Grid reserves 

the right to revise its requirements for Contractor Employee background checks during the contract 

term, which the Contractor must comply with. Any such revisions will be provided in writing. The 

Contractor may choose to not accept the revisions and renegotiate or terminate the contract. 
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Compliance Affidavit
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CONTRACTOR COMPLIANCE AFFIDAVIT 

Compliance with U.S. Department of Transportation Regulations 49 CFR PARTS 40, 199 & 382  

Contractor shall comply with all state and federal drug and alcohol testing regulations applicable to 

operators of pipeline facilities and LNG storage facilities and contractors performing operating, 

maintenance or emergency-response functions thereon ("covered functions"), specifically those 

regulations codified in Title 49, Parts 199 and 40, et seq. of the Code of Federal Regulations. C ontractor 

shall comply with all federal drug and alcohol testing regulations applicable to contractors performing 

FMCSA "safety-sensitive" functions specifically codified in Title 49, Parts 382 and 40, et seq. of the Code 

of Federal Regulations. 

Contractor shall demonstrate such compliance by (i) submitting to National Grid's service agent The 

Transportation Advisor (TA Monitor) a copy of the written Anti -Drug/Alcohol Misuse Plan maintained 

and followed by Contractor pursuant to the regulations and all other data and information required to 

demonstrate compliance and (ii) submitting an affidavit to National Grid stating that all employees of 

Contractor performing safety sensitive functions for National Grid pursuant to this Agreement have 

passed a pre-employment drug test and are covered by a drug and alcohol program conforming to the 

requirements, and that any of the Contractor's employees or employees of subcontractors performing 

covered and/or safety sensitive functions for National Grid pursuant to this Agreement shall submit to 

required drug and alcohol tests to be conducted by Contractor or by National Grid.  

Contractor shall allow National Grid and the appropriate state and federal authority's access to its property 

and records for the purpose of monitoring Contractor's compliance with federal drug and alcohol testing 

requirements. 

Contractor shall also provide an education and training program regarding the effects and 

consequences of drug use and alcohol misuse as provided for in 49 CFR 199. The Contrac tor must 

provide National Grid's service agent TA with all required information. TA will provide each 

contractor with login credentials for reporting purposes. The Contractor shall ensure that any 

subcontractors engaged by the Contractor to perform both covered functions and safety sensitive 

functions are in compliance with the requirements.  

National Grid's Service Agent for contractor monitoring: 

The Transportation Advisor, Inc. 

TA Monitor, P.O. Box 558 

Palmer, MA 01069 

Telephone (800) 608-8890 

info@transadvisor.com 

Contact: Lisa Murray Eileen Withers 

The Contractor shall indemnify and hold the company harmless from any losses, damages, penalties 

(including but not limited to fines) or injuries including attorney's fees and expenses, suffered by the 

company due to the Contractor's non-compliance with these requirements. 

Any question related to this contract provision should be directed to the National Grid Purchasing 

Agent. 
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SCHEDULE F  

Overhead Line Emergency Restoration Services Agreement 

Certificate of Insurance
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